MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DA : 11714706 PA : -1
CALL ORDER: 001 _CONTRACT ID: 01906 COUNTIES: Flathead LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1 CONTRACT TIME: 215 CALENDAR DAYS
PROJECT(S) : (1436009000) STPS 487-1(9)4 / BIG MOUNTAIN ROA
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE 10,259,118.14 105.2693% 100.0000%
1 3744 M_A DEATLEY CONSTRUCTION INC 9,745,595.00 100.0000% 94.9945%
2 2087 NELCON INC - MISSOULA 10,863,876.67 111.4747% 105.8948%
3 2097 SCHELLINGER CONST CO INC 11,302,098.54 115.9714% 110.1664%
4 4358 J T L GROUP INC - KALISPELL 12,627,017.93 129.5664% 123.0809%
E 0 % -EST- ﬁ 1 % 3744 § 2 2087
NGINEER®"S ESTIMATE A DEATLEY CONSTRUCTION INC INELCON 1INC - MISSOULA
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 50000.000 UNIT 1.00000 50000.00 1.00000 50000.00 1.00000 50000.00
MISCELLANEQUS WORK
0020 105100500 LUMP 250000.00000 250000.00 170000.00000 170000.00 180000.00000 180000.00
CONSTRUCTION SURVEY AND LAYOUT
00585%8?%29?88 LUMP 1100000.00000 1100000.00] 964861.00000 964861.00] 970000.00000 970000.00
0040 201310000 18.400 HA 4000.00000 73600.00 5000.00000 92000.00 8500.00000 156400.00
CLEARING AND GRUBBING
0050 203100000 249703.000 M3 8.50000 2122475.50 8.00000 1997624 .00 7.00000 1747921.00
EXCAVAT 1ON-UNCLASSIFIED
OOggEg?§6288880W 42015.000 M3 17.50000 735262 .50 1.00000 42015.00 15.00000 630225.00
0070 203500000 4385.000 M3 5.00000 21925.00 5.50000 24117.50 21.00000 92085.00
TOPSOIL-SALVAGING AND PLACING
0080 203610000 6638.000 M 14.00000 92932.00 14.00000 92932.00 22.00000 146036.00
DRILL_PRESPLITTING HOLES
0090 203650000 LUMP 15000.00000 15000.00 110000.00000 110000.00 165000.00000 165000.00
BLASTING CONSULTANT
Olgng?ﬁgoﬁgggRlAL 757.000 M3 33.00000 24981.00 35.00000 26495.00 35.00000 26495.00
0110 208105000 150000.000 UNIT 1.20000 180000.00 1.00000 150000.00 1.00000 150000.00
TEMPORARY EROSION CONTROL - CB
0120 210300000 58.000 KM 18.00000 1044.00 22.00000 1276.00 12.00000 696.00
TEST TRAILER-TRANSPORT,SETUP
0130 212010100 11.200 MSTA 850.00000 9520.00 800.00000 8960.00 5000.00000 56000.00
OBLITERATE ROADWAY
0140 301270000 13532.000 M3 25.00000 338300.00 36.00000 487152.00 32.00000 433024.00
CRUSHED AGGREGATE COURSE
0188V2814499%8 1 49586.000 M2 0.75000 37189.50 0.70000 34710.20 0.89000 44131.54
OlggAgg%goggggEL 2500.000 M3 24.00000 60000.00 35.00000 87500.00 29.00000 72500.00
0170 401040500 673.000 MT 105.00000 70665 .00 35.00000 23555.00 65.00000 43745.00
PLANT MIX GR D - COMMERCIAL
0180 401080110 11855.000 MT 30.00000 355650.00 34.00000 403070.00 29.00000 343795.00
PLANT MIX SURF GR S NV-19 MM
01885%0%%88?29IVE 99.000 MT 125.00000 12375.00 150.00000 14850.00 170.00000 16830.00
OZEQDQR%EBOE?ﬁE 166.000 MT 151.00000 25066 .00 200.00000 33200.00 155.00000 25730.00
0210 402088000 640.300 MT 475.00000 304142 .50 580.00000 371374.00 495.00000 316948.50
ASPHALT CEMENT PG 64-28
0220 402200000 12509.000 L 0.60000 7505.40 1.00000 12509.00 0.80000 10007.20
EMULSIFIED ASPHALT SS-1
0230 402225000 90.500 MT 500.00000 45250.00 425.00000 38462.50 490.00000 44345.00
EMULSIFIED ASPHALT CRS-2P
0240 602010000 103.500 M 75.00000 7762.50 60.00000 6210.00 50.00000 5175.00
REMOVE PIPE CULVERTS
0250 603003000 49.000 M 115.00000 5635.00 125.00000 6125.00 175.00000 8575.00
DRAINAGE PIPE 300 MM
0260 603004500 104.000 M 140.00000 14560.00 140.00000 14560.00 210.00000 21840.00
DRAINAGE PIPE 450 MM
0270 603006000 340.000 M 185.00000 62900.00 200.00000 68000.00 255.00000 86700.00
DRAINAGE PIPE 600 MM
0280 603110301 30.000 M 400.00000 12000.00 350.00000 10500.00 500.00000 15000.00
CSP SLOTTED 300 MM X 1.63 MM
0288P6?§$4§880MM cL 3 55.000 M 175.00000 9625.00 170.00000 9350.00 320.00000 17600.00
0388P6?gé42280MM cL 3 483.500 M 165.00000 79777 .50 200.00000 96700.00 340.00000 164390.00
0310 603610300 324.000 M 125.00000 40500.00 165.00000 53460.00 150.00000 48600.00
PIPE-PVC 300 MM SANITARY
0320 604011200 13.000 EACH 2200.00000 28600.00 3500.00000 45500.00 4400.00000 57200.00
MANHOLE-1200 MM-TYPE 1




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 001 -

CALL ORDER: ACT COUNTIES: Flathead LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1 CONTRACT TIME: 215 CALENDAR DAYS

PROJECT(S) : (1436009000) STPS 487-1(9)4 /7 BIG MOUNTAIN ROAD

E 0 % -EST- & 1 % 3744 & 2 ? 2087
NGINEER"S ESTIMATE A DEATLEY CONSTRUCTION INC INELCON 1INC - MISSOULA

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0330 604112340 5.000 EACH 2300.00000 11500.00 3200.00000 16000.00 4200.00000 21000.00
COMB 1200 MM T3 MH-T4 DR INLET

03?&L894%é8809YPE 4 5.000 EACH 1400.00000 7000.00 2400.00000 12000.00 2500.00000 12500.00

0350 604600000 3.000 EACH 400.00000 1200.00 1100.00000 3300.00 4500.00000 13500.00
PLUG AND ABANDON MANHOLES

0388A88632?808TEEL 2575.340 M 51.00000 131342.34 55.00000 141643.70 50.00000 128767 .00

0370 606015000 156.210 M 135.00000 21088.35 125.00000 19526.25 125.00000 19526.25
GUARD RAIL-STL INT RDWY TERM SECT

0380 606250000 EACH 2300.00000 32200.00 2500.00000 35000.00 2500.00000 35000.00
GUARD_RAIL-OPTIONAL TERM SECT

0338N887832?80LINK 70.000 M 60.00000 10200.00 50.00000 8500.00 55.00000 9350.00

0400 609000000 002.360 M 65.00000 65153.40 45.00000 45106.20 48.00000 48113.28
CURB AND GUTTER-CONCRETE

04%EE8"ﬁé12882 NO 1 10.600 HA 550.00000 5830.00 525.00000 5565.00 600.00000 6360.00

04%EE8"8é22882 NO 2 8.500 HA 1800.00000 15300.00 3300.00000 28050.00 3200.00000 27200.00

04%8E8"ﬁé32882 NO 3 3.400 HA 450.00000 1530.00 380.00000 1292.00 450.00000 1530.00

0440 610210000 10.600 HA 275.00000 2915.00 220.00000 2332.00 275.00000 2915.00
FERTILIZING AREA NO 1

0450 610222000 8.500 HA 190.00000 1615.00 150.00000 1275.00 275.00000 2337.50
FERTILIZING AREA NO 2

0460 610400000 14.000 HA 210.00000 2940.00 140.00000 1960.00 200.00000 2800.00
CONDITION SEEDBED SURFACE

0470 610405010 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
NOXI10US WEED CONTROL

0438L8ﬁ0510000 8.500 HA 3000.00000 25500.00 2700.00000 22950.00 1300.00000 11050.00

0490 613010000 100.000 M3 70.00000 7000.00 25.00000 2500.00 66.00000 6600.00
RIPRAP-CLASS 1 RANDOM

0500 613020000 210.000 M3 70.00000 14700.00 35.00000 7350.00 86.00000 18060.00
RIPRAP-CLASS 2 RANDOM

05%802186%98885 1675.000 M3 80.00000 134000.00 20.00000 33500.00 85.00000 142375.00

Osﬁng%ﬁ?ﬁgongL 5716.000 M2 475.00000 2715100.00 522.00000 2983752.00 575.00000 3286700.00

0530 618010000 500000.000 UNIT 0.85000 425000.00 0.83000 415000.00 1.00000 500000.00
TRAFFIC CONTROL-DEVICES CB

0540 618030000 4.200 KM 500.00000 2100.00 2100.00000 8820.00 765.00000 3213.00
TEMPORARY PAVEMENT MARKINGS

Osg?NgaglﬁggoglGNS 9.200 M2 150.00000 1380.00 290.00000 2668.00 170.00000 1564.00

0560_618200000 2500.000 KL 9.00000 22500.00 11.00000 27500.00 11.00000 27500.00
WATER FOR DUST CONTROL

0570 619024000 10.520 M2 325.00000 3419.00 300.00000 3156.00 340.00000 3576.80
SIGNS-SHEET ALUM INCR-SHT 111

0580 619033000 2.960 M2 265.00000 784.40 275.00000 814.00 340.00000 1006.40
SIGNS-SHEET ALUM REFL SHT 1

0590 619034000 22.320 M2 285.00000 6361.20 275.00000 6138.00 340.00000 7588.80
SIGNS-SHEET ALUM REFL SHT 111

0600 619120000 89.100 KG 10.00000 891.00 11.00000 980.10 14.00000 1247 .40
POSTS-STEEL U SIGN

0610 619130000 201.300 KG 13.00000 2616.90 13.00000 2616.90 15.00000 3019.50
POSTS-STEEL STRUCTURAL SIGN

0620 619140000 30.900 KG 14.00000 4632.60 12.00000 3970.80 15.00000 4963.50
POSTS-TUBULAR STEEL-SQ-PERF

0630 619234000 135.900 M 39.00000 5300.10 30.00000 4077.00 40.00000 5436.00
POLES-TRD TMBR-BARN 100 MM

0640 619235500 20.800 M 49.00000 1019.20 40.00000 832.00 45.00000 936.00
POLES-TRD TMBR-BARN 130 MM

0650 619303000 4.000 EACH 900.00000 3600.00 1000.00000 4000.00 1350.00000 5400.00
FRANG SIGN POST BKWY S100X11

OGBEL?%EE%%gogES A 41.000 EACH 25.00000 1025.00 2400000 984.00 31.00000 1271.00

OGBEL?&gﬁ%ggogEs c 85.000 EACH 25.00000 2125.00 26.00000 2210.00 31.00000 2635.00

OSSEL?&ER%gROBES b 6.000 EACH 25.00000 150.00 30.00000 180.00 36.00000 216.00

0690 619516000 130.000 EACH 25.00000 3250.00 26.00000 3380.00 31.00000 4030.00
DELINEATOR-DES F




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 001 -3

CALL ORDER: ACT COUNTIES: Flathead LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1 CONTRACT TIME: 215 CALENDAR DAYS

PROJECT(S) : (1436009000) STPS 487-1(9)4 /7 BIG MOUNTAIN ROAD

E 0 % -EST- & 1 % 3744 & 2 ? 2087
NGINEER"S ESTIMATE A DEATLEY CONSTRUCTION INC INELCON 1INC - MISSOULA

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0788M8%g7g?882 29.000 EACH 45.00000 1305.00 40.00000 1160.00 60.00000 1740.00

07%858%gg%éﬁQOGU|DE 1.000 EACH 375.00000 375.00 280.00000 280.00 250.00000 250.00

0720 620010000 707.000 L 15.00000 10605.00 12.50000 8837.50 10.00000 7070.00
STRIPING-WHITE PAINT

0730 620020000 698.000 L 15.00000 10470.00 12.50000 8725.00 10.00000 6980.00
STRIPING-YELLOW PAINT

0740 620030000 9.000 L 42.00000 378.00 60.00000 540.00 37.00000 333.00
WORDS AND SYMBOLS-WHITE PAINT

0750 620040000 134.000 L 26.00000 3484 .00 18.00000 2412.00 50.00000 6700.00
CURB_MARKING-YELLOW

0760 620110000 471.000 L 34.00000 16014.00 21.00000 9891.00 2400000 11304.00
STRIPING-WHITE EPOXY

0770 620120000 465.000 L 34.00000 15810.00 21.00000 9765.00 24.00000 11160.00
STRIPING-YELLOW EPOXY

0780 620130000 6.000 L 135.00000 810.00 175.00000 1050.00 155.00000 930.00
WORDS/SYMBOLS-WHITE EPOXY

07%8M8%%0ﬁ2838LES 1.000 EACH 500.00000 500.00 1300.00000 1300.00 3900.00000 3900.00

OBRgAﬁ%6g889g9ERN 2.000 EACH 450.00000 900.00 2200.00000 4400.00 2900.00000 5800.00

08%8J8%%4ﬁgﬁ88LE8 2.000 EACH 500.00000 1000.00 2100.00000 4200.00 5500.00000 11000.00

0820 622020000 8038.000 M2 2.25000 18085.50 1.50000 12057.00 3.00000 24114.00
SUBSURFACE DRAIN FILTER-HIGH SURV

0830 622110000 890.000 M2 2.75000 2447 .50 1.40000 1246.00 3.00000 2670.00
PERM. ERQOSION CONTROL-MOD_SURV

0840 622220000 82203.000 M2 1.75000 143855.25 1.45000 119194 .35 1.00000 82203.00
GEOTEXTILE STABILIZATION

0888A?ﬁ2288888ATE 2395.000 M3 33.00000 79035.00 20.00000 47900.00 43.00000 102985.00

08$8A?g?gé08886RAM 500.000 HOUR 14.00000 7000.00 30.00000 15000.00 40.00000 20000.00

0870 800020000 LUMP 15000.00000 15000.00 5500.00000 5500.00 8000.00000 8000.00
CRITICAL PATH SCHEDULE

0880 800310005 5076.000 M2 7.00000 35532.00 15.00000 76140.00 6.00000 30456.00
MISCELLANEOUS WORK

CONTRACT TOTALS | $ 10,259,118.14] $ 9,745,595.00] $ 10,863,876.67




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 001 -4
CALL ORDER: 001 CONTRACT ID: 01906 COUNTIES: Flathead LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1
Cored, 102207 (GRS ( )
CHELLINGER CONSTRUCTION CO T L GROUP INC - KALISPELL

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0010 104100000 50000.000 UNIT 1.00000 50000.00 1.00000 50000.00
MISCELLANEQUS WORK

0020 105100500 LUMP | 185000.00000 185000.00| 172500.00000 172500.00
CONSTRUCTION SURVEY AND LAYOUT

0030 109200000 LUMP | 890000.00000 890000.00| 1075000.00000 107500000

0040 201310000 18.400 HA 6500.00000 119600.00 6000.00000 11040000
CLEARING AND GRUBBING

0050 203100000 249703.000 M3 9.50000 2372178.50 10.35000 258442605
EXCAVAT 1ON-UNCLASSIFIED

0060 203220000 42015.000 M3 4.15000 174362.25 32.00000 1344480.00
SPECIAL BORROW

0070 203500000 4385.000 M3 5.00000 21925.00 6.50000 28502.50
TOPSQIL-SALVAGING AND PLACING

0080 203610000 6638.000 M 13.50000 89613.00 15.00000 99570.00
DRILL_PRESPLITTING HOLES

0090 203650000 LUMP 50000 .00000 50000.00]  50000.00000 50000.00
BLASTING .CONSULTANT

0100 207300000 757.000 M3 45.00000 34065.00 20.00000 15140.00
BEDDING MATERIAL

0110 208105000 150000.000 UNIT 1.25000 187500.00 1.85000 277500.00
TEMPORARY EROSION CONTROL - CB

0120 210300000 58.000 KM 20.00000 1160.00 11.00000 638.00
TEST TRAILER-TRANSPORT,SETUP

0130 212010100 11.200 MSTA 1000.00000 11200.00 4300.00000 48160.00
OBLITERATE ROADWAY

0140 301270000 13532.000 M3 26.50000 358598.00 35.00000 473620.00
CRUSHED AGGREGATE COURSE

0150 307440010 49586.000 M2 0.40000 19834.40 0.75000 37189.50

0160 301700000 2500.000 M3 28.00000 70000.00 50.00000 125000.00
TRAEETC GRAVEL

0170 401040500 673.000 MT 90.00000 60570.00 75.00000 50475.00
PLANT MIX GR D - COMMERCIAL

0180 401080110 11855.000 MT 39.00000 462345.00 31.00000 367505.00
PLANT MIX SURF GR S NV-19 MM

0190 401100000 99.000 MT 126..00000 12474.00 130.00000 12870.00
DUST PALLIATIVE

0200 /401200000 166.000 MT 150.00000 24900.00 160.00000 26560.00

0210 402088000 640.300 MT 400.00000 256120.00 350.00000 224105.00
ASPHALT CEMENT PG 64-28

0220 402206000 12509.000 L 0.50000 6254 .50 1.00000 12509.00
EMULSTFIED ASPHALT SS-1

0230 402225000 90.500 MT 500.00000 45250.00 360.00000 32580.00
EMULSIFTED ASPHALT CRS-2P

0240 602010000 103.500 M 80.00000 8280.00 65.00000 6727.50
REMQVE PIPE CULVERTS

0250 603003000 49.000 M 200.00000 9800.00 150.00000 7350.00
DRAINAGE PIPE 300 MM

0260 603004500 104.000 M 175.00000 18200.00 130.00000 13520.00
DRAINAGE PIPE 450 MM

0270 603006000 340.000 M 250.00000 85000.00 390.00000 132600.00
DRAINAGE PIPE 600 MM

0280 603110301 30.000 M 600.00000 18000.00 880.00000 26400.00
CSP_SLOTTED 300 MM X 1.63 MM

0290 603443030 55.000 M 280.00000 15400.00 200.00000 11000.00
RCP _IRR 300 MM CL 3

0300 603444530 483.500 M 190.00000 91865.00 200.00000 96700.00
RCP _IRR 450 MM CL 3

0310 603610300 324.000 M 150.00000 48600.00 230.00000 74520.00
PIPE-PVC 300 MM SANITARY

0320 604011200 13.000 EACH 3500.00000 45500.00 2400.00000 31200.00
MANHOLE-1200 MM-TYPE 1

0330 604112340 5.000 EACH 3100.00000 15500.00 1400.00000 7000.00
COMB 1200 MM T3 MH-T4 DR INLET

0340 604240000 3 EACH 2000.00000 10000.00 940.00000 4700.00
INLET-DROP-TYPE 4

0350 604600000 3.000 EACH 1625.00000 4875.00 380.00000 1140.00
PLUG AND ABANDON MANHOLES

0360 606000000 2575.340 M 5400000 139068.36 59.00000 15194506
GUARD RAIL-STEEL

0370 606015000 156,210 M 110.00000 17183.10 120.00000 18745.20
GUARD RATL-STL INT RDWY TERM SECT




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 001 -5
CALL ORDER: 001 CONTRACT ID: 01906 COUNTIES: Flathead LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1
Cored, 102207 (GRS ( )
CHELLINGER CONSTRUCTION CO T L GROUP INC - KALISPELL

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0380 606250000 14_.000 EACH 2650.97000 37113.58 3700.00000 51800.00
GUARD_RAIL-OPTIONAL TERM SECT

0390 607000000 170.000 M 50.00000 8500.00 52.00000 8840.00
FENCE-CHAIN LINK

0400 609000000 1002.360 M 50.00000 50118.00 4200000 42099.12
CURB_AND GUTTER-CONCRETE

0410 610110000 10.600 HA 490.00000 5194.00 560.00000 5936.00
SEEDING_AREA NO 1

0420 610120000 8.500 HA 3000.00000 25500.00 3400.00000 28900.00
SEEDING_AREA NO 2

0430 610130000 3.400 HA 360.00000 1224 .00 410.00000 1394.00
SEEDING AREA NO 3

0440 610210000 10.600 HA 210.00000 2226.00 240.00000 254400
FERTILIZING AREA NO 1

0450 610222000 8.500 HA 140.00000 1190.00 160.00000 1360.00
FERTILIZING AREA NO 2

0460 610400000 14.000 HA 130.00000 1820.00 150.00000 2100.00
CONDITION SEEDBED SURFACE

0470 610405010 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00
NOXIOUS WEED CONTROL

0489 610510000 8.500 HA 2575.00000 21887.50 2900.00000 24650.00

0490 613010000 100.000 M3 100.00000 10000.00 100.00000 10000.00
RIPRAP-CLASS 1 RANDOM

0500 613020000 210.000 M3 100.00000 21000.00 99.00000 20790.00
RIPRAP-CLASS 2 RANDOM

0510 613170000 1675.000 M3 65.00000 108875.00 29.00000 48575.00

0520 14000000 ° 5716.000 M2 720.00000 4115520.00 620.00000 3543920.00

0530 618010000 500000.000 UNIT 0.75000 375000.00 0.90000 450000.00
TRAFFIC CONTROL-DEVICES CB

0540 618030000 4.200 KM 675.00000 2835.00 750.00000 3150.00
TEMPORARY .PAVEMENT MARKINGS

0550 618140000 9.200 M2 275.00000 2530.00 560.00000 5152.00
SINGLE _USE SIGNS

0560_ 618200000 2500.000 KL 14.00000 35000.00 100.00000 250000.00
WATER FOR DUST CONTROL

0570 619024000 10.520 M2 275.00000 2893.00 210.00000 2209.20
SIGNS-SHEET ALUM INCR-SHT ITI

0580 619033000 2.960 M2 250.00000 740.00 240.00000 710.40
SIGNS=SHEET ALUM REFL SHT I

0590 619034000 22.320 M2 250.00000 5580.00 190.00000 4240.80
SIGNS-SHEET ALUM REFL SHT ITI

0600 619120000 89.100 KG 10.00000 891.00 7.00000 623.70
POSTS-STEEL U SIGN

0610 619130000 201.300 KG 12.00000 2415 .60 6.00000 1207.80
POSTS-STEEL STRUCTURAL SIGN

0620 619140000 330.900 KG 10.00000 3309.00 14.00000 4632 .60
POSTS-TUBULAR STEEL-SQ-PERF

0630 619234000 135.900 M 25.00000 3397.50 33.00000 448470
POLES-TRD TMBR-BARN 100 MM

0640 619235500 20.800 M 35.00000 728.00 31.00000 644 .80
POLES—TRD TMBR-BARN 130 MM

0650 619303000 4.000 EACH 900.00000 3600.00 710.00000 2840.00
FRANG SIGN POST BKWY S100X11

0660 619511000 41.000 EACH 21.00000 861.00 2400000 984.00
DEL INEATOR-DES A

0670 619513000 85.000 EACH 2400000 2040.00 27.00000 2295 .00
DEL INEATOR=DES C

0680 619514000 6.000 EACH 28.00000 168.00 28.00000 168.00
DEL INEATOR-DES D

0690 619516000 130.000 EACH 23.00000 2990.00 26.00000 3380.00
DEL INEATOR-DES F

0700 619790000 29.000 EACH 35.00000 1015.00 99.00000 2871.00

0710 619721000 1.000 EACH 250.00000 250.00 420.00000 420.00
RESET STGNS—-GUIDE

0720620010000 707.000 L 7.00000 494900 7.75000 5479.25
STRIPING-WHITE PAINT

0730 620020000 698.000 L 7.00000 488600 7.75000 5409.50
STRIPING=YELLOW PAINT

0740 620030000 9.000 L 32.00000 288.00 36.00000 324.00
WORDS AND SYMBOLS-WHITE PAINT




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 001 -6
CALL ORDER: 001 CONTRACT ID: 01906 COUNTIES: Flathead LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1
Gl 62297 (4 3,858 ( )
CHELLINGER CONSTRUCTION CO T L GROUP INC - KALISPELL

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0750 620040000 134.000 L 45.00000 6030.00 50.00000 6700.00
CURB’ MARK ING-YELLOW

0760 620110000 471.000 L 22.00000 10362.00 24.00000 11304.00
STRIPING-WHITE EPOXY

0770620120000 465.000 L 22.00000 10230.00 2400000 11160.00
STRIPING=YELLOW EPOXY

0780 620130000 6.000 L 135.00000 810.00 150.00000 900.00
WORDS/SYMBOLS-WHITE EPOXY

0790 621010000 1.000 EACH 2000.00000 2000.00 720.00000 720.00
REMOVE WMANHOLES

0800 621086000 2.000 EACH 3000.00000 6000.00 880.00000 1760.00
ABANDON CISTERN

0810 621436000 2.000 EACH 1200.00000 2400.00 2300.00000 460000
ADJUST MANHOLES

0820622020000 8038.000 M2 2.00000 16076.00 1.50000 12057.00
SUBSURFACE DRAIN FILTER-HIGH SURV

0830_622116000 0.000 M2 3.50000 3115.00 3.25000 2892.50
PERM. . EROSION CONTROL-MOD_SURV

0840 622220000 2203.000 M2 1.75000 14385525 1.25000 102753.75
GEOTEXTILE STABILIZATION

0850 622900000 2395.000 M3 35.00000 83825.00 32.00000 76640.00
DRAIN AGGREGATE

0860 800010000 500.000 HOUR 35.00000 17500.00 18.00000 9000.00
TRAINING PROGRAM

0870 800020000 LUMP 17000.00000 17000.00 2200.00000 2200.00
CRITICAL PATH SCHEDULE

0880 800310005 5076.000 M2 15.00000 76140.00 5.50000 27918.00
MISCELLANEQUS WORK

CONTRACT TOTALS ] $  11,302,098.54] $  12,627,017.93] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 002-1
CALL ORDER: 002 CONTRACT 1D: 04506 _COUNTIES: Carbon LETTING DATE: 11/02/06 9:00 AM DISTRICT: 5 CONTRACT TIME: 240 WORKING DAYS
PROJECT(S): (4065008000) STPP 72-1(8)0 / WYOMING LINE - BELFRY
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID T
0 -EST- ENGINEER"S ESTIMATE 11,959,987.67 95.5625% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC 12,515,351.92 100.0000% 104.6435%
2 6241 M K WEEDEN CONSTRUCTION INC 12,547,227.64 100.2547% 104.9100%
3 2045 E H OFTEDAL AND SONS INC 13,836,646.91 110.5574% 115.6911%
E 0 % -EST- & 1 B 2050 ﬁ 2 B 6241
NGINEER"S ESTIMATE IVERSIDE CONTRACTING INC K WEEDEN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 50000.000 UNIT 1.00000 50000.00 1.00000 50000.00 1.00000 50000.00
MISCELLANEQUS WORK
00%9N%g3188%88 CONTROL 34.890 CRKM 1500.00000 52335.00 2000.00000 69780.00 1150.00000 40123.50
00688%8?%29?88 LUMP 1105000.00000 1105000.00] 1820000.00000 1820000.00] 1302305.00000 1302305.00
OOégM%8%288880 55.000 M 23.00000 1265.00 25.00000 1375.00 17.25000 948.75
0050 202320000 18.000 EACH 1650.00000 29700.00 750.00000 13500.00 750.00000 13500.00
REMOVE 1RRIGATION STRUCTURE
0060 203100000 21.000 M3 5.25000 3249860.25 6.00000 3714126.00 5.98000 3701745.58
EXCAVAT ION-UNCLASSIFIED
0070 203140000 1605.000 M3 25.00000 40125.00 25.00000 40125.00 11.50000 18457.50
EXCAVAT ION-UNCLASS CHANNEL
0080 203180000 85.000 HOUR 50.00000 4250.00 400.00000 34000.00 230.00000 19550.00
SCALING - 2 PERSON CREW
OoggEg?E6288380W 11925.000 M3 12.00000 143100.00 11.00000 131175.00 13.98000 166711.50
0100 203500000 31.000 M3 3.50000 134858.50 3.50000 134858.50 2.88000 110969.28
TOPSOIL-SALVAGING AND PLACING
01%8D%?ﬁgoﬁgggRlAL 03.900 M3 30.00000 18117.00 30.00000 18117.00 27.29000 16480.43
0120 207310000 679.000 M3 30.00000 20370.00 25.00000 16975.00 24.24000 16458.96
FOUNDATION MATERIAL
0130 208105000 1 . UNIT 0.90000 90000.00 1.00000 100000.00 1.16000 116000.00
TEMPORARY EROSION CONTROL -_CB
0140 210300000 KM 12.00000 1440.00 8.00000 960.00 22.00000 2640.00
TEST TRAILER-TRANSPORT ,SETUP
0150 212010100 9.000 MSTA 850.00000 7650.00 1750.00000 15750.00 483.00000 4347.00
OBLITERATE ROADWAY
0160 301270000 21857.000 M3 27.00000 590139.00 20.00000 437140.00 26.70000 583581.90
CRUSHED AGGREGATE COURSE
01%8V%814499%g 1 185293.000 M2 0.60000 111175.80 0.35000 64852 .55 0.50000 92646.50
OlgEO%Q%QZﬁRQERIAL 1079.000 MT 23.00000 24817.00 22.00000 23738.00 32.12000 34657.48
Ol%gAég%gogggeEL 10000.000 M3 18.00000 180000.00 15.00000 150000.00 22.28000 222800.00
0288R%Eﬁ8%O%EﬁENT 2321.200 MT 225.00000 522270.00 150.00000 348180.00 172.43000 400244 .52
0210 304115000 27009.000 M3 27.00000 729243.00 18.50000 499666 .50 26.71000 721410.39
BASE-CEMENT TREATED
0220 401080000 44 . MT 24.00000 970656 .00 20.00000 808880.00 17.67000 714645.48
PLANT MIX BIT SURF GR S - 19 MM
02%88%0%%EE?2$IVE 135. MT 130.00000 17550.00 100.00000 13500.00 161.74000 21834.90
OZﬁgDQR%EBOE?ﬁE 562.000 MT 154 .00000 86548.00 135.00000 75870.00 158.84000 89268.08
OZEEY4R%aSOOOO 580.400 MT 90.00000 52236.00 80.00000 46432.00 108.15000 62770.26
0260 402088000 2183.400 MT 475.00000 1037115.00 480.00000 1048032.00 542.25000 1183948.65
ASPHALT CEMENT PG 64-28
0270 402200000 17169.000 L 0.50000 8584.50 1.00000 17169.00 0.42000 7210.98
EMULSIFIED ASPHALT SS-1
0280 402220000 121.600 MT 400.00000 48640.00 385.00000 46816.00 435.02000 52898.43
EMULSIFIED ASPHALT CRS-2
0290 402225000 338.700 MT 500.00000 169350.00 435.00000 147334 .50 488.92000 165597.20
EMULSIFIED ASPHALT CRS-2P
0388N8§%%E088258 b 6.900 M3 1300.00000 8970.00 1250.00000 8625.00 1840.00000 12696.00
0310 602010000 2074.000 M 45.00000 93330.00 30.00000 62220.00 39.10000 81093.40
REMOVE PIPE CULVERTS
03%8A?8§884398E 450 MM 532.000 M 120.00000 63840.00 150.00000 79800.00 123.00000 65436.00
0330 603006000 586.000 M 185.00000 108410.00 200.00000 117200.00 163.00000 95518.00
DRAINAGE PIPE 600 MM




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS ATE_:_11/14/06 PAGE : 002-

CALL ORDER: 002 CONTRACT 1D: 04506 _COUNTIES: Carbon LETTING DATE: 11/02/06 9:00 AM DISTRICT: 5 CONTRACT TIMEZ 240 WORKING DAYS

PROJECT(S): (4065008000) STPP 72-1(8)0 / WYOMING LINE - BELFRY

E % = = ﬁ 1 B 2050 & 2 B 6241
NGINEE "S ESTIMATE IVERSIDE CONTRACTING INC K WEEDEN CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0340 603007500 102.500 M 230.00000 23575.00 250.00000 25625.00 208.00000 21320.00
DRAINAGE PIPE 750 MM

0388A?ﬂ§888898E 900 MM 130.000 M 250.00000 32500.00 350.00000 45500.00 252.00000 32760.00

0360 603011050 44.500 M 300.00000 13350.00 450.00000 20025.00 300.00000 13350.00
DRAINAGE_PIPE 1050 MM

0370 603012000 94.500 M 450.00000 42525.00 500.00000 47250.00 354.00000 33453.00
DRAINAGE PIPE 1200 MM

0380 603024000 56.500 M 700.00000 39550.00 1000.00000 56500.00 685.00000 38702.50
DRAINAGE _PIPE 2400 MM

0390 603033450 54.000 M 135.00000 7290.00 225.00000 12150.00 166.00000 8964 .00
DRAINAGE PIPE IRR 450 MM

0400 603036000 7.000 M 175.00000 11725.00 350.00000 23450.00 216.00000 14472 .00
DRAINAGE PIPE IRR 600 MM

0410 603038900 37.000 M 200.00000 7400.00 300.00000 11100.00 345.00000 12765.00
DRAINAGE PIPE IRR 900 MM

0420 603061650 0.000 M 600.00000 18000.00 625.00000 18750.00 498.00000 14940.00
DRAINAGE PIPE ARCH 1650 MM

0430 603470420 7.500 M 135.00000 6412.50 325.00000 15437.50 175.00000 8312.50
RCP SIPHON 450 MM CL 2

0440 603817050 LUMP 30000.00000 30000.00 40000.00000 40000.00 42550.00000 42550.00
IRRIGATION CROSSING STRUCTURE

0488A88682980gTEEL 76.200 M 55.00000 4191.00 60.00000 4572.00 65.01000 4953.76

0488A88682?E080X BEAM 2788.920 M 100.00000 278892.00 103.00000 287258.76 112.75000 314450.73

0470 606000250 274.500 M 110.00000 30195.00 140.00000 38430.00 152.46000 41850.27
GUARD RAIL-BOX BEAM/2.4 M POST

0480 606015000 4.290 M 135.00000 4629.15 137.00000 4697.73 149.49000 5126.01
GUARD RAIL-STL INT RDWY TERM SECT

0490 606130000 -000 EACH 2200.00000 8800.00 2500.00000 10000.00 2662.00000 10648.00
GUARD RAIL-STL/BR APPR-TY 3

0500 606242000 16.000 EACH 4200.00000 67200.00 4300.00000 68800.00 4697.00000 75152.00
GD RL BOX BEAM OPT TERM SEC

0510 606250000 2.000 EACH 2300.00000 4600.00 3000.00000 6000.00 3256.00000 6512.00
GUARD RAIL-OPTIONAL TERM SECT

05%8M888888238 RAIL 3539.040 M 5.50000 19464.72 7.00000 24773.28 7.43000 26295.07

0530 607204000 3552.700 M 6.00000 21316.20 10.00000 35527.00 11.21000 39825.77
FARM FENCE-TYPE F4W

0540 607205000 4910.100 M 6.00000 29460.60 11.00000 54011.10 11.40000 55975.14
FARM EENCE-TYPE FSW

0550 607205100 13914.800 M 5.00000 69574 .00 11.00000 153062 .80 10.97000 152645.36
FARM FENCE-TYPE F5M

0560 607211000 173.000 EACH 115.00000 19895.00 185.00000 32005.00 192.50000 33302.50
FARM EENCE-PANEL/SINGLE FW

0570 607212000 29.000 EACH 150.00000 34350.00 205.00000 46945.00 214 .50000 49120.50
FARM FENCE-PANEL/DOUBLE FW

0580 607300200 32.100 M 28.00000 3698.80 54.00000 7133.40 56.38000 7447 .80
FARM GATE-WIRE-TYPE G-2

0590 607300300 72.000 M 75.00000 5400.00 49.00000 3528.00 50.73000 3652.56
FARM GATE-METAL-TYPE G-3

0698N887T83888ARY 123.000 M 6.00000 738.00 9.00000 1107.00 9.02000 1109.46

OG%EASﬁXQQOOOO 85.000 EACH 4400000 3740.00 58.00000 4930.00 60.50000 5142 .50

0620 607601990 182.100 M 7.00000 1274.70 15.00000 2731.50 15.31000 2787.95
FARM FENCE TYPE F1W-990 MM _WW

0630 607602990 4553.300 M 8.00000 36426.40 15.00000 68299.50 15.53000 70712.75
FARM FENCE-TYPE F2M-990 MM WW

0640 607603990 154.000 M 9.00000 1386.00 15.00000 2310.00 15.69000 2416.26
FARM FENCE-TYPE F3W-990 MM WWw

0650 609100000 55.500 M 50.00000 2775.00 75.00000 4162.50 55.00000 3052.50
CURB-CONCRETE MEDIAN TYPE A

OGggES%ﬁélgggg NO 1 28.900 HA 4000.00000 115600.00 620.00000 17918.00 533.50000 15418.15

OGégEg%ﬂéZRSER NO 2 9.300 HA 1000.00000 9300.00 1300.00000 12090.00 3960.00000 36828.00

06§8E8%8é32882 NO 3 15.800 HA 300.00000 4740.00 465.00000 7347.00 429.00000 6778.20

0690 610210000 28.900 HA 150.00000 4335.00 180.00000 5202.00 192.50000 5563.25
FERTILIZING AREA NO 1

0700 61022200 9.300 HA 225.00000 2092.50 210.00000 1953.00 209.00000 1943.70
FERTILIZING AREA NO 2




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE :-_11/14/06 PAGE : 002-3

CALL ORDER: 002 CONTRACT 1ID: 04506 _COUNTIES: Carbon LETTING DATE: 11/02/06 9:00 AM DISTRICT: 5 CONTRACT TIME: 240 WORKING DAYS

PROJECT(S): (4065008000) STPP 72-1(8)0 / WYOMING LINE - BELFRY

E 0 % -EST- ﬁ 1 B 2050 & 2 B 6241
NGINEER"S ESTIMATE IVERSIDE CONTRACTING INC K WEEDEN CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0710 610400000 .700 HA 200.00000 8940.00 125.00000 5587.50 187.00000 8358.90
CONDITION SEEDBED SURFACE

0720 610405010 15000.000 UNIT 1.00000 15000.00 1.00000 15000.00 1.00000 15000.00
NOXIOUS WEED CONTROL

0730 610450000 273.000 M2 7.00000 1911.00 15.00000 4095.00 12.65000 3453.45
RIPRAP REVEGETATION

07ﬁ8L8ﬁ0510000 9.300 HA 4000.00000 37200.00 5775.00000 53707.50 3377.00000 31406.10

0782T$E%158288 22 M 8.000 EACH 9000.00000 72000.00 12500.00000 100000.00 12190.00000 97520.00

0760 611310000 5.000 EACH 900.00000 4500.00 1500.00000 7500.00 1150.00000 5750.00
REMOVE CATTLE GUARD

0770 613010000 125.400 M3 73.00000 9154.20 65.00000 8151.00 57.50000 7210.50
RIPRAP-CLASS 1 RANDOM

0780 613020000 33.900 M3 83.00000 2813.70 70.00000 2373.00 86.25000 2923.88
RIPRAP-CLASS 2 RANDOM

0790 618010000 50000.000 UNIT 0.90000 675000.00 0.80000 600000.00 0.85000 637500.00
TRAFFIC CONTROL-DEVICES CB

0800 618030000 200 KM 325.00000 10790.00 310.00000 10292.00 312.95000 10389.94
TEMPORARY PAVEMENT MARKINGS

08%?N8EglﬁggoglGNS .200 M2 163.00000 1499.60 235.00000 2162.00 247 .50000 2277.00

0820_618200000 1000.000 KL 20.00000 20000.00 7.00000 7000.00 6.96000 6960.00
WATER FOR DUST CONTROL

0830 619023000 430 M2 231.00000 561.33 300.00000 729.00 313.50000 761.81
SIGNS-SHEET ALUM INCR-SHT I

0840 619033000 5.860 M2 215.00000 1259.90 260.00000 1523.60 275.00000 1611.50
SIGNS-SHEET ALUM REFL SHT 1

0850 619034000 16.970 M2 256.00000 4344 .32 260.00000 4412.20 275.00000 4666.75
SIGNS-SHEET ALUM REFL SHT 111

0860 619120000 80.100 KG 7.00000 560.70 10.00000 801.00 11.00000 881.10
POSTS-STEEL U SIGN

0870 619130000 104.500 KG 9.00000 940.50 13.00000 1358.50 13.20000 1379.40
POSTS-STEEL STRUCTURAL SIGN

0880 619234000 900 M 30.00000 3207 .00 36.00000 3848.40 38.50000 4115.65
POLES-TRD_TMBR-BARN 100 MM

0890 619235500 800 M 38.00000 372.40 42.00000 411.60 4400000 431.20
POLES-TRD TMBR-BARN 130 MM

0900 619303000 2.000 EACH 880.00000 1760.00 900.00000 1800.00 935.00000 1870.00
FRANG SIGN POST BKWY S100X11

OQ%EL?ﬁgR%%BOBES A 342.000 EACH 20.00000 6840.00 24.00000 8208.00 25.30000 8652.60

OQ%EL?ﬁgg%ggogES b 6.000 EACH 24.00000 144.00 26.00000 156.00 27.50000 165.00

OQ%gL?%gﬁ%ggogEs F 44 _000 EACH 23.00000 1012.00 25.00000 1100.00 25.85000 1137.40

09§8M8687g?8ﬁg 45.000 EACH 41.00000 1845.00 36.00000 1620.00 38.50000 1732.50

0950 619702000 1.000 EACH 165.00000 165.00 88.00000 88.00 93.50000 93.50
REMOVE_SI1GNS-GUIDE

Ogggsg%gg%gﬁgo 5.000 EACH 153.00000 765.00 260.00000 1300.00 275.00000 1375.00

0970 620010000 2868.000 L 6.00000 17208.00 6.00000 17208.00 6.02000 17265.36
STRIPING-WHITE PAINT

0980 620020000 1678.000 L 6.00000 10068.00 6.00000 10068.00 6.02000 10101.56
STRIPING-YELLOW PAINT

0990 620030000 16.000 L 30.00000 480.00 20.00000 320.00 18.70000 299.20
WORDS AND SYMBOLS-WHITE PAINT

1000_620035000 .000 L 30.00000 1080.00 20.00000 720.00 18.70000 673.20
WORDS AND SYMBOLS-YELLOW PAINT

1010 620110000 1913.000 L 15.00000 28695.00 15.00000 28695.00 14 .30000 27355.90
STRIPING-WHITE EPOXY

1020_620120000 1118.000 L 15.00000 16770.00 15.00000 16770.00 14.30000 15987.40
STRIPING-YELLOW EPOXY

1030_620130000 11.000 L 80.00000 880.00 100.00000 1100.00 93.50000 1028.50
WORDS/SYMBOLS-WHITE EPOXY

1040 620135000 24.000 L 80.00000 1920.00 100.00000 2400.00 93.50000 2244 .00
WORDS/SYMBOLS-YELLOW EPOXY

1050_622110000 0.000 M2 3.00000 780.00 5.00000 1300.00 3.45000 897.00
PERM. EROSION CONTROL-MOD_SURV

1060_622120000 085.000 M2 4.00000 8340.00 5.00000 10425.00 3.45000 7193.25
PERM. EROSION CONTROL-HIGH_SURV

1070 800010000 500.000 HOUR 21.00000 10500.00 20.00000 10000.00 1.10000 550.00
TRAINING PROGRAM




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS ATE_:_11/14/06 PAGE : 002-
CALL ORDER: 002 CONTRACT 1D: 04506 _COUNTIES: Carbon LETTING DATE: 11/02/06 9:00 AM DISTRICT: 5 CONTRACT TIMEZ 240 WORKING DAYS
PROJECT(S): (4065008000) STPP 72-1(8)0 / WYOMING LINE - BELFRY
E %_— = ﬁ 1 B 2050 & 2 B 6241
NGINEE S ESTIMATE IVERSIDE CONTRACTING INC K WEEDEN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
10%2I388960000 16.000 EACH 225.00000 3600.00 225.00000 3600.00 236.50000 3784.00
1088M3880298?8S 31.500 KM 320.00000 10080.00 250.00000 7875.00 247 .50000 7796.25
1100_840000000 1.000 EACH 2800.00000 2800.00 7500.00000 7500.00 6440.00000 6440.00
IRRIGATION DIVISION BOX
11%EISE829%000 1.000 EACH 900.00000 900.00 1500.00000 1500.00 1150.00000 1150.00
SECTION TOTALS $ 11,784,033.27 $ 12,339,484.42 $ 12,369,183.66
SECTION 0002 REINFORCED CONCRETE BOX CULVERT - Al ALTERNATE 1
1120 207300000 101.000 M3 30.00000 3030.00 30.00000 3030.00 27.29000 2756.29
BEDDING MATERIAL
1130 208505000 102.000 M3 42.00000 4284 .00 75.00000 7650.00 46.00000 4692.00
STREAMBED MATERIAL
1140 551170000 6.500 M3 1300.00000 8450.00 1250.00000 8125.00 1840.00000 11960.00
CONCRETE-CLASS DD
1150 602010000 36.900 M 45.00000 1660.50 30.00000 1107.00 39.10000 1442.79
REMOVE PIPE CULVERTS
1160 603584231 52.500 M 2700.00000 141750.00 3850.00000 202125.00 4315.00000 226537.50
REIN CONC BOX 4200 MM X 3000 MM
1170_610450000 56.000 M2 7.00000 392.00 15.00000 840.00 12.65000 708.40
RIPRAP REVEGETATION
1180 613010000 16.500 M3 73.00000 1204.50 65.00000 1072.50 57.50000 948.75
RIPRAP-CLASS 1 RANDOM
1190_613020000 118.200 M3 83.00000 9810.60 70.00000 8274.00 86.25000 10194.75
RIPRAP-CLASS 2 RANDOM
1200 622120000 73.000 M2 4.00000 292.00 5.00000 365.00 3.45000 251.85
PERM. EROSION CONTROL-HIGH SURV
12%8C8ﬁ6928828KET 413.000 M2 4._.00000 1652.00 7.00000 2891.00 6.73000 2779.49
12%8CE59689890 LUMP 8900.00000 8900.00 7500.00000 7500.00 3450.00000 3450.00
SECTION TOTALS $ 0.00 $ 242,979.50 $ 265,721.82
SECTION 0003  STRUCTURAL STEEL PLATE PIPE CULVERT - A2 ALTERNATE 2
1230 203140000 157.000 M3 25.00000 3925.00 25.00000 3925.00 11.50000 1805.50
EXCAVAT 1ON-UNCLASS CHANNEL
1238D%9ﬁgoﬁgggRlAL 240.700 M3 30.00000 7221.00 30.00000 7221.00 27.29000 6568.70
1250 208505000 64.000 M3 42.00000 2688.00 75.00000 4800.00 46.00000 2944 .00
STREAMBED MATERIAL
1288N%S%%E08825$ oD 8.700 M3 1300.00000 11310.00 1250.00000 10875.00 1840.00000 16008.00
1270 602010000 36.900 M 45.00000 1660.50 30.00000 1107.00 39.10000 1442.79
REMOVE_PI1PE_CULVERTS
12§8PSO§238%8ﬁ X 2.82 MM 50.500 M 2500.00000 126250.00 2500.00000 126250.00 2578.00000 130189.00
1290 610450000 . 64.000 M2 7.00000 448.00 15.00000 960.00 12.65000 809.60
RIPRAP REVEGETATION
1300_613010000 18.500 M3 73.00000 1350.50 65.00000 1202.50 57.50000 1063.75
RIPRAP-CLASS 1 RANDOM
1310 613020000 121.800 M3 83.00000 10109.40 70.00000 8526.00 86.25000 10505.25
RIPRAP-CLASS 2 RANDOM
1320_622120000 80.000 M2 4.00000 320.00 5.00000 400.00 3.45000 276.00
PERM. EROSION CONTROL-HIGH SURVY
1388C8ﬁ692882ﬁKET 443.000 M2 4.00000 1772.00 7.00000 3101.00 6.73000 2981.39
13$8C§5$%89890 LUMP 8900.00000 8900.00 7500.00000 7500.00 3450.00000 3450.00
SECTION TOTALS 1 $ 175,954.40] $ 175,867.50] $ 178,043.98
CONTRACT TOTALS | $ 11,959,987.67] $ 12,515,351.92] $ 12,547,227.64




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 002-5
CALL ORDER: 002 CONTRACT ID: 04506 COUNTIES: Carbon LETTING DATE: 11/02/06 9:00 AM DISTRICT: 5
3 2045
E H OFTEDAL AND SONS INC ¢ ) (¢ )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001  GRADING, DRAINAGE, CEMENT TREATED BASE, PLANT MIX SURFACING

0010 104100000 50000.000 UNIT 1.00000 50000.00
MISCELLANEQUS WORK

0020 105100200 34.890 CRKM 2000.00000 69780.00
FINISH GRADE CONTROL

0030_109200000 LUMP 1889155.00000 1889155.00
MOBILIZATION

0040 202200000 55.000 M 30.00000 1650.00
REMOVE_CURB

0050 202320000 18.000 EACH 1300.00000 23400.00
REMOVE 1RRIGATION STRUCTURE

0060 203100000 619021.000 M3 6.43000 3980305.03
EXCAVATION-UNCLASSIFIED

0070 203140000 1605.000 M3 15.00000 24075.00
EXCAVAT ION-UNCLASS CHANNEL

0080 203180000 85.000 HOUR 750.00000 63750.00
SCALING - 2 PERSON CREW

0090 203220000 11925.000 M3 12.00000 143100.00
SPECIAL BORROW

0100 203500000 38531.000 M3 5.60000 215773.60
TOPSOIL-SALVAGING AND PLACING

0110 207300000 603.900 M3 40.00000 24156.00
BEDDING MATERIAL

0120 207310000 679.000 M3 40.00000 27160.00
FOUNDATION MATERIAL

0130 208105000 100000.000 UNIT 1.25000 125000.00
TEMPORARY EROSION CONTROL - _CB

0140 210300000 120.000 KM 22.00000 2640.00
TEST TRAILER-TRANSPORT,SETUP

0150 212010100 9.000 MSTA 1500.00000 13500.00
OBLITERATE ROADWAY

0160 301270000 21857.000 M3 26.50000 579210.50
CRUSHED AGGREGATE COURSE

0170 301440010 185293.000 M2 0.50000 92646.50
COVER - TYPE 1

0180 301520000 1079.000 MT 32.00000 34528.00
BLOTTER MATERIAL

0190 301700000 10000.000 M3 18.04000 180400.00
TRAFFIC GRAVEL

0200 304010100 2321.200 MT 170.00000 394604 .00
PORTLAND CEMENT

0210 304115000 27009.000 M3 29.00000 783261.00
BASE-CEMENT TREATED

0220 401080000 40444 _000 MT 17.50000 707770.00
PLANT MIX BIT SURF GR S - 19 MM

0230 401100000 135.000 MT 160.00000 21600.00
DUST PALLIATIVE

0240 401200000 562.000 MT 160.00000 89920.00
HYDRATED LIME

OZEEY4R%aSOOOO 580.400 MT 110.00000 63844 .00

0260 402088000 2183.400 MT 540.00000 1179036.00
ASPHALT CEMENT PG 64-28

0270 402200000 17169.000 L 0.50000 8584 .50
EMULSIFIED ASPHALT SS-1

0280 402220000 121.600 MT 430.00000 52288.00
EMULSIFIED ASPHALT CRS-2

0290 402225000 338.700 MT 480.00000 162576.00
EMULSIFIED ASPHALT CRS-2P

0300 551170000 6.900 M3 1200.00000 8280.00
CONCRETE-CLASS DD

0310 602010000 2074.000 M 52.00000 107848.00
REMOVE PIPE CULVERTS

0320 603004500 532.000 M 145.00000 77140.00
DRAINAGE PIPE 450 MM

0330 603006000 586.000 M 215.00000 125990.00
DRAINAGE_PIPE 600 MM

0340 603007500 102.500 M 260.00000 26650.00
DRAINAGE PIPE 750 MM

0350 603008900 130.000 M 330.00000 42900.00
DRAINAGE PIPE 900 MM

0360 603011050 44.500 M 390.00000 17355.00
DRAINAGE PIPE 1050 MM




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 002-6
CALL ORDER: 002 CONTRACT ID: 04506 COUNTIES: Carbon LETTING DATE: 11/02/06 9:00 AM DISTRICT: 5
3 2045
E H OFTEDAL AND SONS INC ¢ ) (¢ )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0370 603012000 94.500 M 575.00000 54337.50
DRAINAGE PIPE 1200 MM

0380 603024000 56.500 M 1190.00000 67235.00
DRAINAGE _PIPE 2400 MM

0390 603033450 54.000 M 210.00000 11340.00
DRAINAGE PIPE IRR 450 MM

0400 603036000 67.000 M 275.00000 18425.00
DRAINAGE PIPE IRR 600 MM

0410 603038900 37.000 M 400.00000 14800.00
DRAINAGE PIPE IRR 900 MM

0420 603061650 30.000 M 710.00000 21300.00
DRAINAGE PIPE ARCH 1650 MM

0430 603470420 47.500 M 220.00000 10450.00
RCP SIPHON 450 MM CL 2

0440 603817050 LUMP 33500.00000 33500.00
IRRIGATION CROSSING STRUCTURE

0450 606000000 76.200 M 65.00000 4953.00
GUARD RAIL-STEEL

0460 606000200 2788.920 M 110.00000 306781.20
GUARD RAIL-BOX BEAM

0470 606000250 274.500 M 150.00000 41175.00
GUARD RAIL-BOX BEAM/2.4 M POST

0480 606015000 .290 M 150.00000 5143.50
GUARD RAIL-STL INT RDWY TERM SECT

0490 606130000 -000 EACH 2700.00000 10800.00
GUARD RAIL-STL/BR APPR-TY 3

0500 606242000 16.000 EACH 4700.00000 75200.00
GD RL BOX BEAM OPT TERM SEC

0510 606250000 2.000 EACH 3200.00000 6400.00
GUARD RAIL-OPTIONAL TERM SECT

0520 606800000 3539.040 M 7.30000 25834.99
REMOVE _GUARD RAIL

0530 607204000 3552.700 M 11.00000 39079.70
FARM FENCE-TYPE F4W

0540 607205000 4910.100 M 11.20000 54993.12
FARM FENCE-TYPE F5W

0550 607205100 13914.800 M 10.80000 150279.84
FARM FENCE-TYPE F5M

0560 607211000 173.000 EACH 190.00000 32870.00
FARM EENCE-PANEL/SINGLE FW

0570 607212000 229.000 EACH 210.00000 48090.00
FARM FENCE-PANEL/DOUBLE FW

0580 607300200 132.100 M 55.00000 7265.50
FARM GATE-WIRE-TYPE G-2

0590 607300300 72.000 M 50.00000 3600.00
FARM GATE-METAL-TYPE G-3

0600 607400000 123.000 M 8.90000 1094.70
FENCE-TEMPORARY

OG%EASﬁKQQOOOO 85.000 EACH 60.00000 5100.00

0620 607601990 182.100 M 15.00000 2731.50
FARM FENCE TYPE F1W-990 MM _WW

0630 607602990 4553.300 M 15.25000 69437.83
FARM FENCE-TYPE F2M-990 MM WW

0640 607603990 154.000 M 15.40000 2371.60
FARM FENCE-TYPE F3W-990 MM WW

0650 609100000 55.500 M 40.00000 2220.00
CURB-CONCRETE MEDIAN TYPE A

0660 610110000 28.900 HA 525.00000 15172.50
SEEDING_AREA NO 1

0670 610120000 9.300 HA 3890.00000 36177.00
SEEDING AREA NO 2

0680 _610130000 15.800 HA 425_.00000 6715.00
SEEDING AREA NO 3

0690 610210000 28.900 HA 190.00000 5491.00
FERTILIZING AREA NO 1

0700 610222000 9.300 HA 205.00000 1906.50
FERTILIZING AREA NO 2

0710 610400000 44_700 HA 185.00000 8269.50
CONDITION SEEDBED SURFACE

0720 610405010 15000.000 UNIT 1.00000 15000.00
NOXIOUS WEED CONTROL

0730 610450000 273.000 M2 7.50000 2047 .50
RIPRAP REVEGETATION




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 002-7
CALL ORDER: 002 CONTRACT ID: 04506 COUNTIES: Carbon LETTING DATE: 11/02/06 9:00 AM DISTRICT: 5
3 2045
E H OFTEDAL AND SONS INC ¢ ) (¢ )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

07ﬁ8L8ﬁ0510000 9.300 HA 3400.00000 31620.00

0750_611170000 8.000 EACH 13500.00000 108000.00
CATILE _GUARD 7.2 M

0760 611310000 5.000 EACH 1000.00000 5000.00
REMOVE CATTLE GUARD

0770 613010000 125.400 M3 95.00000 11913.00
RIPRAP-CLASS 1 RANDOM

0780_613020000 33.900 M3 90.00000 3051.00
RIPRAP-CLASS 2 RANDOM

0790 618010000 750000.000 UNIT 0.84000 630000.00
TRAFFIC CONTROL-DEVICES CB

0800 618030000 33.200 KM 310.00000 10292.00
TEMPORARY PAVEMENT MARKINGS

0810 618140000 9.200 M2 245.00000 2254 .00
SINGLE _USE SIGNS

0820_618200000 1000.000 KL 9.00000 9000.00
WATER FOR DUST CONTROL

0830 619023000 2.430 M2 310.00000 753.30
SIGNS-SHEET ALUM INCR-SHT I

0840 619033000 5.860 M2 270.00000 1582.20
SIGNS-SHEET ALUM REFL SHT 1

0850 619034000 16.970 M2 270.00000 4581.90
SIGNS-SHEET ALUM REFL SHT 111

0860 619120000 80.100 KG 11.00000 881.10
POSTS-STEEL U SIGN

0870 619130000 104.500 KG 13.00000 1358.50
POSTS-STEEL STRUCTURAL SIGN

0880 619234000 106.900 M 38.00000 4062.20
POLES-TRD TMBR-BARN 100 MM

0890 619235500 9.800 M 43.50000 426.30
POLES-TRD TMBR-BARN 130 MM

0900 619303000 2.000 EACH 920.00000 1840.00
FRANG SIGN POST BKWY S100X11

0910 619511000 342.000 EACH 25.00000 8550.00
DELINEATOR-DES A

0920 619514000 6.000 EACH 27.00000 162.00
DEL INEATOR-DES D

0930 619516000 44_000 EACH 25.50000 1122_.00
DELINEATOR-DES F

0940 619700000 45.000 EACH 38.00000 1710.00
REMOVE_SIGNS

0950 619702000 1.000 EACH 92.00000 92.00
REMOVE_SI1GNS-GUIDE

0960 619720000 5.000 EACH 270.00000 1350.00
RESET SIGNS

0970 620010000 2868.000 L 6.00000 17208.00
STRIPING-WHITE PAINT

0980 620020000 1678.000 L 6.00000 10068.00
STRIPING-YELLOW PAINT

0990 620030000 16.000 L 18.50000 296.00
WORDS AND SYMBOLS-WHITE PAINT

1000_620035000 . L 18.50000 666.00
WORDS AND SYMBOLS-YELLOW PAINT

1010 620110000 3.000 L 14.00000 26782.00
STRIPING-WHITE EPOXY

1020 620120000 1118.000 L 14.00000 15652.00
STRIPING-YELLOW EPOXY

1030_620130000 11.000 L 92.00000 1012.00
WORDS/SYMBOLS-WHITE EPOXY

1040_620135000 24.000 L 92.00000 2208.00
WORDS/SYMBOLS-YELLOW EPOXY

1050 622110000 0.000 M2 6.00000 1560.00
PERM. EROSION CONTROL-MOD_SURV

1060_622120000 2085.000 M2 5.00000 10425.00
PERM. EROSION CONTROL-HIGH_SURV

1070 800010000 500.000 HOUR 33.00000 16500.00
TRAINING PROGRAM

10%2I§88960000 16.000 EACH 295.00000 4720.00

1090 800080000 31.500 KM 350.00000 11025.00
RUMBLE STRIPS

1100_840000000 1.000 EACH 4000.00000 4000.00
IRRIGATION DIVISION BOX




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 002-8
CALL ORDER: 002 CONTRACT ID: 04506 COUNTIES: Carbon LETTING DATE: 11/02/06 9:00 AM DISTRICT: 5
3 2045
E H OFTEDAL AND SONS INC ¢ ) (¢ )
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
1110 840001000 1.000 EACH 570.00000 570.00
SLIDEGATE
SECTION TOTALS $ 13,589,757.61 $ $
SECTION 0002 REINFORCED CONCRETE BOX CULVERT - Al ALTERNATE 1
1120 207300000 101.000 M3 40.00000 4040.00
BEDDING MATERIAL
1130 208505000 102.000 M3 60.00000 6120.00
STREAMBED MATERIAL
1140 551170000 6.500 M3 1200.00000 7800.00
CONCRETE-CLASS DD
1150 602010000 36.900 M 52.00000 1918.80
REMOVE PIPE CULVERTS
1160 603584231 500 M 5200.00000 273000.00
REIN CONC BOX 4200 MM X 3000 MM
1170_610450000 56.000 M2 7.50000 420.00
RIPRAP REVEGETATION
1180 613010000 16.500 M3 95.00000 1567.50
RIPRAP-CLASS 1 RANDOM
1190 613020000 118.200 M3 90.00000 10638.00
RIPRAP-CLASS 2 RANDOM
1200_622120000 M2 5.00000 365.00
PERM. EROSION CONTROL-HIGH SURV
1210 624020000 .000 M2 6.00000 2478.00
COCONUT BLANKET
1220 856100000 LUMP 5500.00000 5500.00
ROCK _VORTEX_W
SECTION TOTALS $ 313,847.30 $ $
SECTION 0003  STRUCTURAL STEEL PLATE PIPE_CULVERT - A2 ALTERNATE 2
1230 203140000 157.000 M3 15.00000 2355.00
EXCAVAT ION-UNCLASS CHANNEL
240 207300000 240.700 M3 40.00000 9628.00
BEDDING MATERIAL
1250 208505000 64.000 M3 60.00000 3840.00
STREAMBED MATERIAL
1260 551170000 8.700 M3 1200.00000 10440.00
CONCRETE-CLASS DD
1270 602010000 36.900 M 52.00000 1918.80
REMOVE_PI1PE_CULVERTS
1280 603240282 50.500 M 3900.00000 196950.00
SSPP 3.980 M X 2.82 MM
1290 610450000 64.000 M2 7.50000 480.00
RIPRAP REVEGETATION
1300_613010000 18.500 M3 95.00000 1757 .50
RIPRAP-CLASS 1 RANDOM
1310 613020000 121.800 M3 90.00000 10962.00
RIPRAP-CLASS 2 RANDOM
1320 622120000 80.000 M2 5.00000 400.00
PERM. EROSION CONTROL-HIGH SURVY
1330 624020000 443.000 M2 6.00000 2658.00
COCONUT BLANKET
1340 856100000 LUMP 5500.00000 5500.00
ROCK_VORTEX_WEIR
SECTION TOTALS $ 246,889.30 $ $
CONTRACT TOTALS | $ 13,836,646.91] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06_ PACE :
CALL ORDER ONTRACT ID: COUNTIES: Cascad L G DATE: 11/02/06 9:00 AM DISTRICT: 3 CONTRACT TIME: 10719707 COMPLET
PROJECT(S): (4041101000) IM i5- 5(101) 70 / GREAT FALLS - & SOUTH
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BI EST
0 -EST- ENGINEER™S ESTIMATE 11,659,221.05 103.8257% 100.0000%
1 2059 UNITED MATERIALS_OF GREAT FALLS INC 11,229,608.39 100.0000% 96.3153%
2 2097 SCHELL INGER CONST_CO INC 11,512,816.70 102.5220% 98.7443%
3 2050 RIVERSIDE CONTRACTING INC 11,677,152 _56 103.9854% 100.1538%
E 0 % -EST- 6 & 059 g &
NGINEER"S ESTIMATE NITED MATERIALS OF GREAT FA CHELLI GER CONSTRUCTION Co 1
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 20000.000 UNIT 1.00000 20000.00 1.00000 20000.00 1.00000 20000.00
MISCELLANEQUS WORK
0020 104330000 7.000 EACH 90000.00000 630000.00 150000.00000 1050000.00 120000.00000 840000.00
CROSSOVER-CONST MAINTAIN, REM
OOE?N%galggggg CONTROL 0.900 CRKM 3500.00000 3150.00 4355.60000 3920.04 5000.00000 4500.00
00&88%8?%29988 LUMP 1250000.00000 1250000.00| 772200.00000 772200.00] 1000000.00000 1000000.00
0050 202110000 2543.000 M2 25.00000 63575.00 3.90000 9917.70 9.50000 24158.50
REMOVE CONCRETE PAVEMENT
0060 202210000 1271.600 M 10.00000 12716.00 3.30000 4196.28 12.50000 15895.00
REMOVE BITUMINOUS CURB
OOEEMgeézégﬁggETE 17.000 M2 25.00000 425.00 37.10000 630.70 32.00000 544 .00
0080 203150000 7122.000 M3 10.00000 71220.00 10.50000 74781.00 12.50000 89025.00
EXCAVATION - DIGOUTS
0090 203300000 210.000 M3 45.00000 9450.00 23.80000 4998.00 12.00000 2520.00
EMBANKMENT IN PLACE
OlggA%Q42880ggAT 271755.000 M2 0.30000 81526.50 0.40000 108702.00 0.30000 81526.50
01%9L%E£3ﬁRQEBIAL 28.700 M3 35.00000 1004.50 23.80000 683.06 200.00000 5740.00
0120 208105000 20000.000 UNIT 1.10000 22000.00 1.00000 20000.00 1.20000 24000.00
TEMPORARY EROSION CONTROL - CB
0188A%%8138988 250.000 HOUR 110.00000 27500.00 105.00000 26250.00 125.00000 31250.00
0140 301270000 6519.000 M3 35.00000 228165.00 29.00000 189051.00 36.00000 234684 .00
CRUSHED AGGREGATE COURSE
0188V2814499%g 1 464019.000 M2 0.45000 208808 .55 0.48000 222729.12 0.40000 185607 .60
01%308868%0882VEL 1800.000 M3 30.00000 54000.00 33.00000 59400.00 30.00000 54000.00
0170 401080000 135727.000 MT 21.00000 2850267 .00 18.70000 2538094 .90 23.00000 3121721.00
PLANT MIX BIT SURF GR S - 19 MM
OlﬁgDég%ESOE?ﬁE 1901.000 MT 135.00000 256635.00 140.00000 266140.00 130.00000 247130.00
0190 402097000 7327.800 MT 510.00000 3737178.00 484 .90000 3553250.22 485.00000 3553983.00
ASPHALT CEMENT PG 70-28
0200 402200000 4209.000 L 0.55000 2314.95 1.80000 7576.20 0.20000 841.80
EMULSIFIED ASPHALT SS-1
0210 402225000 850.500 MT 450.00000 382725.00 495 _80000 421677.90 460.00000 391230.00
EMULSIFIED ASPHALT CRS-2P
02%8L61&988?ﬂ8 7633.000 M2 3.50000 26715.50 8.80000 67170.40 4.50000 34348.50
0230 501010000 30.000 M2 30.00000 18900.00 3.90000 2457.00 23.00000 14490.00
REMOVE _BRIDGE APPROACH SLAB
0240 501540000 02.000 M2 8.00000 24016.00 9.60000 28819.20 6.50000 19513.00
CONCRETE PAVEMENT GRINDING
0288Ngg%%éogegss oD 2.500 M3 1290.00000 3225.00 3828.00000 9570.00 1500.00000 3750.00
0288P62%%Oﬁﬁ5% 1.63 MM 23.000 M 160.00000 3680.00 137.10000 3153.30 150.00000 3450.00
0270 603610100 72.000 M 205.00000 14760.00 39.50000 2844 .00 40.00000 2880.00
PIPE-PVC 100 MM SANITARY
0280 603640100 05.000 M 10.00000 1050.00 49.40000 5187.00 36.00000 3780.00
CORR PLAST PIPE 100 MM PERE
OZEBASBGBR?EOgTEEL 53.400 M 55.00000 514437.00 50.00000 467670.00 30.50000 285278.70
0300 606000400 91.400 M 55.00000 5027.00 85.00000 7769.00 38.00000 3473.20
GUARD RAIL-STIFFENED
0310 606130000 16.000 EACH 1860.00000 29760.00 3500.00000 56000.00 2250.00000 36000.00
GUARD RAIL-STL/BR APPR-TY 3
0320 606190000 31.000 EACH 390.00000 12090.00 650.00000 20150.00 320.00000 9920.00
ONE-WAY DEPART TERM SECTION
0330 606250000 39.000 EACH 2400.00000 93600.00 2600.00000 101400.00 1425.00000 55575.00
GUARD RAIL-OPTIONAL TERM SECT




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06_ PACE :
CALL ORDER: RACT 1D: COUNTIES: Cascade LETTING DATE: 11/02/06 9:00 AM DISTRICT: 3 CONTRACT TIME: 10719707 COMPLET
PROJECT(S): (4041101000) IM i5- 5(101) 70 / GREAT FALLS - NORTH & SOUTH
E % = = 6 1 % 2059 g & 97
NGINEE "S ESTIMATE NITED MATERIALS OF GREAT FA |SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0340 606800000 10587.200 M 4_.50000 47642 .40 8.00000 84697 .60 5.00000 52936.00
REMOVE GUARD RAIL
0350 606900000 221.000 M 15.00000 3315.00 48.00000 10608.00 35.50000 7845.50
TEMP METAL GUARDRAIL
0360 606943000 16.000 EACH 1500.00000 24000.00 1050.00000 16800.00 2000.00000 32000.00
TEMP GD RAIL-STL/BR APPR-TY_3
0370 606950000 21_.000 EACH 1600.00000 33600.00 2000.00000 42000.00 1500.00000 31500.00
TEMP OPTIONAL TERM END SECTION
03%8R8088&8889E 1271.600 M 35.00000 44506.00 53.50000 68030.60 50.00000 63580.00
0390 610300100 250.000 M2 3.00000 750.00 8.40000 2100.00 8.00000 2000.00
TURE REINFORCEMENT MAT
0400 _610405020 271.900 M2 40.00000 10876.00 36.10000 9815.59 10.00000 2719.00
WEED CONTROL MAT - TYPE 1
0410 610405025 349.800 M2 40.00000 13992.00 24.10000 8430.18 10.00000 3498.00
WEED CONTROL MAT - TYPE 2
04%gvgég%ﬁ998ﬁ 36.700 HA 1200.00000 44040.00 1112.10000 40814 .07 650.00000 23855.00
0488N8%E?%08?9CH 999.000 M 90.00000 89910.00 184.20000 184015.80 230.00000 229770.00
0440 618010000 50000.000 UNIT 0.90000 45000.00 0.90000 45000.00 0.85000 42500.00
TRAFFIC CONTROL-DEVICES CB
0450 618022000 50.000 KM 6500.00000 325000.00 2900.00000 145000.00 4000.00000 200000.00
TRAFFIC CONTROL-TWO WAY TRAF
0460 618030180 14.000 EACH 10000.00000 140000.00 14500.00000 203000.00 15000.00000 210000.00
TRAFFIC CONTROL-CROSSOVER
04E?N8EglﬁggoglGNS 18.400 M2 160.00000 2944 .00 135.00000 2484 .00 250.00000 4600.00
0480 619033000 17.300 M2 230.00000 3979.00 230.00000 3979.00 250.00000 4325.00
SIGNS-SHEET ALUM REFL SHT 1
0490 619130000 278.400 KG 15.00000 4176.00 19.50000 5428.80 12.00000 3340.80
POSTS-STEEL STRUCTURAL SIGN
0500 619305000 2.000 EACH 800.00000 1600.00 900.00000 1800.00 950.00000 1900.00
FRANG SIGN POST BKWY S130X15
0510 619311000 1.000 EACH 880.00000 880.00 900.00000 900.00 1100.00000 1100.00
FRANG SIGN POST BKWY W200X27
OS%EL?%EE%%gogES A 416.000 EACH 22.00000 9152.00 26.00000 10816.00 22.00000 9152.00
OSBQL?%EE%%SOBES B 183.000 EACH 20.00000 3660.00 28.00000 5124.00 23.00000 4209.00
0568L?&gg%6808E8 b 6.000 EACH 24.00000 144.00 28.00000 168.00 24 .50000 147.00
OSBEL?%Eg%ggogES G 258.000 EACH 20.00000 5160.00 28.00000 7224 .00 23.00000 5934.00
OSBEL?%gﬁ%ggogES H 110.000 EACH 16.00000 1760.00 26.00000 2860.00 22.00000 2420.00
0558M8%g7g?8ﬁg 6.000 EACH 55.00000 330.00 83.00000 498.00 40.00000 240.00
OS%ESE%Qg%gﬁgo 29.000 EACH 150.00000 4350.00 195.00000 5655.00 125.00000 3625.00
OSEESE%Qg%éﬁgOGUIDE 1.000 EACH 385.00000 385.00 215.00000 215.00 250.00000 250.00
0600 620010000 4874.000 L 4.50000 21933.00 6.00000 29244 .00 5.50000 26807.00
STRIPING-WHITE PAINT
0610 620020000 3652.000 L 3.75000 13695.00 5.80000 21181.60 5.25000 19173.00
STRIPING-YELLOW PAINT
0620 620030000 6.000 L 28.00000 168.00 30.00000 180.00 28.00000 168.00
WORDS AND SYMBOLS-WHITE PAINT
0630 620110000 3085.000 L 14.00000 43190.00 16.00000 49360.00 14.20000 43807.00
STRIPING-WHITE EPOXY
0640 620120000 2624.000 L 10.00000 26240.00 16.00000 41984 .00 14 .25000 37392.00
STRIPING-YELLOW EPOXY
0650 620130000 11.000 L 98.00000 1078.00 125.00000 1375.00 115.00000 1265.00
WORDS/SYMBOLS-WHITE EPOXY
0660 622020000 184.100 M2 6.50000 1196.65 9.30000 1712.13 7.95000 1463.60
SUBSURFACE DRAIN FILTER-HIGH SURV
0670 800020000 LUMP 10000.00000 10000.00 8000.00000 8000.00 10000.00000 10000.00
CRITICAL PATH SCHEDULE
0680 800080000 71.200 KM 290.00000 20648.00 600.00000 42720.00 400.00000 28480.00
RUMBLE STRIPS
CONTRACT TOTALS | $ 11,659,221.05] $ 11,229,608.39] $ 11,512,816.70




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE - 11/14/06 PAG

CALL ORDER: RACT 1D: COUNTIES: Cascade LETTING DATE: 11/02/06 9:00 AM DISTRICT: 3 CONTRACT TIME: 10/19/07 COMP

PROJECT(S): (4041101000) IM i5- 5(101) 70 / GREAT FALLS - NORTH & SOUTH

&IVERSIBE CONTRACTING INC ¢ ) (¢ )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0010 104100000 20000.000 UNIT 1.00000 20000.00
MISCELLANEOUS WORK

0020 104330000 7.000 EACH 75000.00000 525000.00
CROSSOVER-CONST MAINTAIN, REM

0030 105100200 0.900 CRKM 10000.00000 9000.00
FINISH GRADE CONTROL

0040 109200000 LUMP 1325000.00000 1325000.00
MOBIL1ZATION

0050 202110000 2543.000 M2 15.00000 38145.00
REMOVE_CONCRETE PAVEMENT

0060 202210000 71.600 M 4.60000 5849.36
REMOVE BITUMINOUS CURB

0070 202240000 17.000 M2 225.00000 3825.00
REMOVE CONCRETE

0080 203150000 7122.000 M3 8.50000 60537.00
EXCAVATION — DIGOUTS

0090 203300000 210.000 M3 35.00000 7350.00
EMBANKMENT IN PLACE

0100 204600000 271755.000 M2 0.28000 76091.40
CRACK_AND SEAT

0110 207320000 28.700 M3 65.00000 1865.50
FILTER MATERIAL

0120 208105000 20000.000 UNIT 1.15000 23000.00
TEMPORARY EROSION CONTROL - CB

0130 210100000 250.000 HOUR 100.00000 25000.00
GRADER-MOTOR

0140 301270000 6519.000 M3 27.00000 176013.00
CRUSHED AGGREGATE COURSE

0150 301440010 464019.000 M2 0.47000 218088.93
COVER - TYPE 1

0160 301610000 1800.000 M3 16.25000 29250.00
SHOULDER GRAVEL

0170 401080000 135727.000 MT 21.00000 2850267.00
PLANT MIX BIT SURF GR S - 19 MM

0180 401200000 1901.000 MT 130.00000 247130.00
HYDRATED_L IME

0190 402097000 7327.800 MT 490.00000 3590622.00
ASPHALT CEMENT PG 70-28

0200 402200000 4209.000 L 1.00000 4209.00
EMULSIFIED ASPHALT SS-1

0210 402225000 850.500 MT 430.00000 365715.00
EMULSIFIED ASPHALT CRS-2P

0220 411000000 7633.000 M2 6.50000 49614 .50
COLD MILLING

0230 501010000 630.000 M2 27.00000 17010.00
REMOVE BRIDGE APPROACH SLAB

0240 501540000 3002.000 M2 11.00000 33022.00
CONCRETE PAVEMENT GRINDING

0250 551170000 2.500 M3 7000.00000 17500.00
CONCRETE-CLASS DD

0260 603100451 23.000 M 150.00000 3450.00
CSP 450 MM X 1.63 MM

0270 603610100 72.000 M 55.00000 3960.00
PIPE-PVC 100 MM SANITARY

0280 603640100 05.000 M 55.00000 5775.00
CORR PLAST PIPE 100 MM PERF

0290 606000000 9353.400 M 47.00000 439609.80
GUARD RAIL-STEEL

0300 606000400 91.400 M 80.00000 7312.00
GUARD RAIL-STIFFENED

0310 606130000 16.000 EACH 3300.00000 52800.00
GUARD RAIL-STL/BR APPR-TY 3

0320 606190000 31.000 EACH 600.00000 18600.00
ONE-WAY DEPART TERM SECTION

0330 606250000 39.000 EACH 2600.00000 101400.00
GUARD RAIL-OPTIONAL TERM SECT

0340 606800000 10587.200 M 7.50000 79404 .00
REMOVE GUARD RAIL

0350 606900000 221.000 M 45.00000 9945.00
TEMP METAL GUARDRAIL

0360 606943000 16.000 EACH 1000.00000 16000.00
TEMP GD RAIL-STL/BR APPR-TY_3

0370 606950000 21.000 EACH 2000.00000 42000.00
TEMP OPTIONAL TERM END SECTION




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06_ PACE :

CALL ORDER: RACT 1D: OUNTIES: Cascade LETTING DATE: 11/02/06 9:00 AM DISTRICT: 3 CONTRACT TIME: 10719707 COMPLET

PROJECT(S): (4041101000) IM i5- 5(101) 70 / GREAT FALLS - NORTH & SOUTH

&IVERSIBE CONTRACTING INC ¢ ) (¢ )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0380 609010000 1271.600 M 30.00000 38148.00
CURB-CONCRETE

0390 610300100 250.000 M2 10.00000 2500.00
TURE REINFORCEMENT MAT

0400 610405020 271.900 M2 35.00000 9516.50
WEED CONTROL MAT - TYPE 1

0410 610405025 349.800 M2 35.00000 12243.00
WEED CONTROL MAT - TYPE 2

0420 610440000 36.700 HA 2700.00000 99090.00
REVEGETAT 10N

0430 613510000 999.000 M 190.00000 189810.00
CONCRETE DITCH

0440 618010000 50000.000 UNIT 1.25000 62500.00
TRAFFIC CONTROL-DEVICES CB

0450 618022000 50.000 KM 6100.00000 305000.00
TRAEFIC _CONTROL-TWO WAY TRAF

0460 618030180 14.000 EACH 17000.00000 238000.00
TRAFFIC CONTROL-CROSSOVER

0470 618140000 18.400 M2 130.00000 2392.00
SINGLE USE SIGNS

0480 619033000 17.300 M2 230.00000 3979.00
SIGNS-SHEET ALUM REFL SHT 1

0490 619130000 78.400 KG 19.00000 5289.60
POSTS-STEEL STRUCTURAL SIGN

0500 619305000 2.000 EACH 850.00000 1700.00
FRANG SIGN POST BKWY S130X15

0510 619311000 1.000 EACH 870.00000 870.00
FRANG SIGN POST BKWY W200X27

0520 619511000 416.000 EACH 25.00000 10400.00
DEL INEATOR-DES A

0530 619512000 183.000 EACH 27.00000 4941 .00
DEL INEATOR-DES B

0540 619514000 6.000 EACH 27.00000 162.00
DELINEATOR-DES D

0550 619517000 258.000 EACH 27.00000 6966 .00
DEL INEATOR-DES G

0560 619518000 110.000 EACH 25.00000 2750.00
DEL INEATOR-DES H

0570 619700000 6.000 EACH 85.00000 510.00
REMOVE_SIGNS

0580 619720000 29.000 EACH 200.00000 5800.00
RESET SIGNS

0590 619721000 1.000 EACH 210.00000 210.00
RESET SIGNS-GUIDE

0600 620010000 4874.000 L 5.75000 28025.50
STRIPING-WHITE PAINT

0610 620020000 3652.000 L 5.50000 20086.00
STRIPING-YELLOW PAINT

0620 620030000 6.000 L 30.00000 180.00
WORDS AND SYMBOLS-WHITE PAINT

0630 620110000 3085.000 L 15.00000 46275.00
STRIPING-WHITE EPOXY

0640 620120000 2624.000 L 15.00000 39360.00
STRIPING-YELLOW EPOXY

0650 620130000 000 L 125.00000 1375.00
WORDS/SYMBOLS-WHITE EPOXY

0660 622020000 184.100 M2 6.70000 1233.47
SUBSURFACE DRAIN FILTER-HIGH SURV

0670 800020000 LUMP 10000.00000 10000.00
CRITICAL PATH SCHEDULE

0680 800080000 71.200 KM 400.00000 28480.00
RUMBLE_STRIPS

SECTION TOTALS $ 11,677,152.56 $ $

CONTRACT TOTALS | $ 11,677,152.56| $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS 11/14/706 PAGE : 004-1
CALL ORDER TRA D: UNTIES: Gallatin LETTING DATE: 11/02/06 9:00 AM DISTRICT: 2 CONTRACT TIME: 100 WORKING DAYS
PROJECT(S): (4800052000) NH 50- 2(52)31 / YELLOWSTONE PARK-BIG SKY
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE 6,045,354.29 90.3032% 100.0000%
1 2094 PRINCE INC 6,694,508.88 100.0000% 110.7381%
2 2050 RIVERSIDE CONTRACTING INC 7,766,192.83 116.0084% 128.4655%
3 2361 H K CONTRACTORS INC 8,789,299 _42 131.2912% 145.3893%
E 0 % -EST- g 1 2094 & B 2050
NGINEER"S ESTIMATE RINCE 1NC IVERSI E CONTRACTING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104030010 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
MISCELLANEOUS WORK
00%88%8?%29983 LUMP 505000.00000 505000.00| 1425792.30000 1425792 .30 1039000.00000 1039000.00
0030 208010205 10000.000 UNIT 1.00000 10000.00 3.00000 30000.00 1.50000 15000.00
TEMPORARY EROSION CONTROL - CB
0040 210020170 .000 MILE 12.00000 1440.00 24.00000 2880.00 5.00000 600.00
TEST TRAILER-TRANSPORT,SETUP
OOEBOSE%E%Oé%EVEL 3187.000 CUYD 32.00000 101984 .00 24.00000 76488.00 12.00000 38244.00
0088V281029$%E 1 244842 _.000 SQYD 0.50000 122421.00 0.75000 183631.50 0.55000 134663.10
0070 401020045 63708.000 TON 25.00000 1592700.00 20.00000 1274160.00 35.00000 2229780.00
PLANT MIX BIT SURF GR S - 3/4 IN
OOEQDQRTE%OE?NE 892.000 TON 135.00000 120420.00 119.00000 106148.00 100.00000 89200.00
0090 402020095 3690.300 TON 510.00000 1882053.00 493.93000 1822749 .88 525.00000 1937407 .50
ASPHALT CEMENT PG 70-28
0100 402020305 1004.000 GAL 2.00000 2008.00 1.55000 1556.20 5.00000 5020.00
EMULSIFIED ASPHALT SS-1
0110 402020368 421.200 TON 450.00000 189540.00 421.94000 177721.13 450.00000 189540.00
EMULS ASPHALT CRS-2P
01%8L61ﬁ?EE?88 250032.000 SQYD 2.00000 500064 .00 2.00000 500064 .00 3.00000 750096 .00
0130 557010542 493.000 LNFT 55.00000 27115.00 110.00000 54230.00 125.00000 61625.00
REV_BRIDGE RAIL-CONC BARRIER
OlégEgg%EZBEgg 06.300 SQYD 48.00000 33902.40 53.00000 37433.90 20.00000 14126.00
0150_561020150 716.000 SQYD 25.00000 17900.00 26.00000 18616.00 30.00000 21480.00
WATERPROOF MEMBRANE
0188A8868%9832TEEL 15193.750 LNFT 15.00000 227906.25 18.75000 284882.81 22.00000 334262.50
0170 606010033 87.500 LNFT 26.00000 121875.00 22.00000 103125.00 25.00000 117187.50
GUARD RAIL-STEEL/7 FOOT POSTS
0180 606010047 150.000 LNFT 35.00000 5250.00 41.70000 6255.00 35.00000 5250.00
GD RAIL-STL INT RDWY TERM SECT
0190 606010230 .000 EACH 2100.00000 16800.00 2675.00000 21400.00 2000.00000 16000.00
GUARD RAIL-STL/BR APPR-TY 3
OZBEMSSEO%Sigg RAIL 21193.510 LNFT 1.75000 37088.64 1.85000 39207.99 3.00000 63580.53
0210 606010642 36.000 EACH 2200.00000 79200.00 2890.00000 104040.00 4000.00000 144000.00
GUARD RAIL-OPTIONAL TERM SECT
OZ%QVEég%RQ?gﬁ 7.400 ACRE 1000.00000 7400.00 345.00000 2553.00 5000.00000 37000.00
0230 618030005 375000.000 UNIT 0.90000 337500.00 0.85000 318750.00 1.10000 412500.00
TRAFFIC CONTROL DEVICES CB
02§?N8E2188808|GN3 102.000 SQFT 17.00000 1734.00 22.50000 2295.00 25.00000 2550.00
0250 619010075 3.800 SQFT 25.00000 95.00 31.00000 117.80 20.00000 76.00
SIGNS-ALUM REFL SHEET (1)
0260 619010085 59.800 SQFT 30.00000 1794.00 31.00000 1853.80 20.00000 1196.00
SIGNS-ALUM REFL SHEET (I11)
OZEESE%Qg%gﬁgO 2.000 EACH 200.00000 400.00 185.00000 370.00 170.00000 340.00
OZEQMS%EO%?éﬁg 3.000 EACH 50.00000 150.00 40.00000 120.00 60.00000 180.00
0290 619010300 250.600 LB 5.00000 1253.00 4.00000 1002.40 4.50000 1127.70
POSTS-TUBULAR STEEL
0300 619010310 16.000 LB 4._.00000 64 .00 5.00000 80.00 4.00000 64 .00
POSTS-STEEL U SIGN
0310 619010490 36.000 LNFT 14.00000 504.00 20.00000 720.00 10.00000 360.00
POLES-TREATED TIMBER-BARN 5 IN
0320 619010742 2.000 EACH 860.00000 1720.00 875.00000 1750.00 900.00000 1800.00
FRANG SIGN POST BKWY-3.5IN _RD
0330 620013000 1004.000 GAL 19.00000 19076.00 19.32000 19397.28 21.00000 21084.00
STRIPING-WHITE PAINT




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 004-2
CALL ORDER: 004 CONTRACT ID: 2410 OUNTIES: Gallatin LETTING DATE: 11/02/06 9:00 AM DISTRICT: 2 CONTRACT TIME: 100 WORKING DAYS
PROJECT(S): (4800052000) NH 50-2(52)31 / YELLOWSTONE PARK-BIG SKY
E 0 % -EST- ﬁ 1 2094 § 2 B 2050
NGINEER"S ESTIMATE RINCE 1NC IVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0340 620013960 669.000 GAL 55.00000 36795.00 47.80000 31978.20 52.00000 34788.00
STRIPING-WHITE EPOXY
0350 620014000 428.000 GAL 19.00000 8132.00 19.32000 8268.96 21.00000 8988.00
STRIPING-YELLOW PAINT
0360 620014960 286.000 GAL 55.00000 15730.00 47.80000 13670.80 52.00000 14872.00
STRIPING-YELLOW EPOXY
0370 620017000 13.900 MILE 600.00000 8340.00 805.75000 11199.93 950.00000 13205.00
TEMPORARY PAVEMENT MARKINGS
SECTION TOTALS $ 6,045,354.29 $ 6,694 ,508.88 $ 7,766,192.83
CONTRACT TOTALS | $ 6,045,354.29] $ 6,694,508.88] $ 7,766,192.83
3 2361
ﬁ K CON%RACTORS INC ¢ ) ¢ )
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104030010 10000.000 UNIT 1.00000 10000.00
MISCELLANEOUS WORK
0020 109200005 LUMP 869000.00000 869000.00
MOBILI1ZATION
0030 208010205 10000.000 UNIT 3.00000 30000.00
TEMPORARY EROSION CONTROL - _CB
0040 210020170 120.000 MILE 80.00000 9600.00
TEST TRAILER-TRANSPORT ,SETUP
0050 301020416 3187.000 CUYD 39.00000 124293.00
SHOULDER GRAVEL
0060 301020718 244842 .000 SQYD 1.25000 306052.50
COVER - TYPE 1
0070 401020045 63708.000 TON 49.50000 3153546.00
PLANT MIX BIT SURF GR S - 3/4 IN
0080 401020300 892.000 TON 140.00000 124880.00
HYDRATED LIME
0090 402020095 3690.300 TON 540.00000 1992762 .00
ASPHALT CEMENT PG 70-28
0100 402020305 1004.000 GAL 2.00000 2008.00
EMULSIFIED ASPHALT SS-1
0110 402020368 421.200 TON 440.00000 185328.00
EMULS ASPHALT CRS-2P
01%8L61&?%8938 250032.000 SQYD 3.00000 750096 .00
0130 557010542 493.000 LNFT 125.00000 61625.00
REV_BRIDGE RAIL-CONC BARRIER
0140 561020080 706.300 SQYD 27.00000 19070.10
PREPARE DECK
0150_561020150 716.000 SQYD 40.00000 28640.00
WATERPROOF MEMBRANE
0160 606010030 15193.750 LNFT 20.00000 303875.00
GUARD RAIL-STEEL
0170 606010033 4687.500 LNFT 22.00000 103125.00
GUARD RAIL-STEEL/7 FOOT POSTS
0180 606010047 150. LNFT 35.00000 5250.00
GD RAIL-STL INT RDWY TERM SECT
0190 606010230 8. EACH 1800.00000 14400.00
GUARD RAIL-STL/BR APPR-TY 3
0200 606010385 21193.510 LNFT 2.00000 42387.02
REMOVE GUARD RAIL
0210 606010642 36.000 EACH 2900.00000 104400.00
GUARD RAIL-OPTIONAL TERM SECT
0220 610100557 7.400 ACRE 8000.00000 59200.00
REVEGETAT ION
0230 618030005 375000.000 UNIT 1.05000 393750.00
TRAEFIC CONTROL DEVICES CB
0240 618100000 102.000 SQFT 24.00000 2448.00
SINGLE USE_SIGNS
0250 619010075 3.800 SQFT 20.00000 76.00
SIGNS-ALUM REFL SHEET (1)
0260 619010085 59.800 SQFT 18.00000 1076.40
SIGNS-ALUM REFL SHEET (I111)
0270 619010200 2.000 EACH 200.00000 400.00
RESET SIGNS
0280 619010230 3.000 EACH 35.00000 105.00
REMOVE SIGNS




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 004-3
CALL ORDER: 004 CONTRA ID: 24106 _COUNTIES: Gallatin LETTING DATE: 11/02/06 9:00 AM DISTRICT: 2 CONTRACT TIME: 100 WORKING DAYS
PROJECT(S): (4800052000) NH 50-2(52)31 / YELLOWSTONE PARK-BIG SKY
361
ﬁ K CON RACTORS INC ¢ ) ¢ )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0290 619010300 250.600 LB 4._.00000 1002.40

POSTS-TUBULAR STEEL
0300 619010310 16.000 LB 5.00000 80.00

POSTS-STEEL U SIGN
0310 619010490 36.000 LNFT 9.00000 324.00

POLES-TREATED TIMBER-BARN 5 IN
0320 619010742 2.000 EACH 800.00000 1600.00

FRANG SIGN POST BKWY-3.5IN _RD
0330 620013000 004.000 GAL 20.00000 20080.00

STRIPING-WHITE PAINT
0340 620013960 669.000 GAL 50.00000 33450.00

STRIPING-WHITE EPOXY
0350 620014000 428.000 GAL 20.00000 8560.00

STRIPING-YELLOW PAINT
0360 620014960 286.000 GAL 50.00000 14300.00

STRIPING-YELLOW EPOXY
0370 620017000 13.900 MILE 900.00000 12510.00

TEMPORARY PAVEMENT MARKINGS

CONTRACT TOTALS | $ 8,789,299.42] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 005-1
CALL ORDER: 005 CONTRACT ID: 04BO UNTIES: Glacier LETTING DATE: 11/02/06 9:00 AM DISTRICT: 3 CONTRACT TIME: 120 WORKING DAYS
PROJECT(S) : (1814033000) NH 1-3(33)204 F / EAST GLACIER - WEST
VENDOR R ING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID ow BID T
0 -EST- ENGINEER"S ESTIMATE 3,786,901.30 98.0260% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC 3,863,161.00 100.0000% 102.0138%
2 2097 SCHELLINGER CONST CO INC 4,159,236.45 07.6641% 109.8322%
E 0 % -EST- & 1 B 2050 g 2 & 2097
NGINEER"S ESTIMATE IVERSIDE CONTRACTING INC CHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 20000.000 UNIT 1.00000 20000.00 1.00000 20000.00 1.00000 20000.00
MISCELLANEQUS WORK
0020 105100200 1.600 CRKM 3145.00000 5032.00 3500.00000 5600.00 3000.00000 4800.00
FINISH GRADE CONTROL
00%88%8?%29?88 LUMP 494000.00000 494000.00] 590000.00000 590000.00] 855000.00000 855000.00
0040 202120000 1434_.000 M2 12.00000 17208.00 6.50000 9321.00 9.00000 12906.00
REMOVE BITUMINOUS PAVEMENT
0050 203150000 10470.000 M3 15.00000 157050.00 6.05000 63343.50 11.50000 120405.00
EXCAVATION — DIGOUTS
0060 203300000 6390.000 M3 15.00000 95850.00 9.25000 59107.50 6.00000 38340.00
EMBANKMENT IN PLACE
0070_203500000 2950.000 M3 7.00000 20650.00 5.00000 14750.00 6.00000 17700.00
TOPSOIL-SALVAGING AND PLACING
0080 208105000 75000.000 UNIT 1.00000 75000.00 1.20000 90000.00 1.25000 93750.00
TEMPORARY EROSION CONTROL - CB
0088A%%81ﬁ8988 53.000 HOUR 140.00000 7420.00 100.00000 5300.00 145.00000 7685.00
0100 210300000 458_000 KM 9.00000 4122 .00 3.25000 1488.50 8.00000 3664 .00
TEST TRAILER-TRANSPORT,SETUP
0110 301270000 14435.000 M3 30.00000 433050.00 35.00000 505225.00 28.00000 404180.00
CRUSHED AGGREGATE COURSE
01%8V2814499%g 1 67563.000 M2 0.75000 50672.25 0.60000 40537.80 0.50000 33781.50
0130 401080110 17040.000 MT 30.00000 511200.00 28.00000 477120.00 36.00000 613440.00
PLANT MIX SURF GR S NV-19 MM
0168840%%88?29IVE 25.600 MT 170.00000 4352.00 200.00000 5120.00 170.00000 4352.00
OIEQDQR%EBOE?ﬁE 239.000 MT 152.00000 36328.00 155.00000 37045.00 145.00000 34655.00
0160_402088000 919.500 MT 475.00000 436762.50 510.00000 468945.00 500.00000 459750.00
ASPHALT CEMENT PG 64-28
0170 402200000 3229.000 L 0.80000 2583.20 0.40000 1291.60 0.50000 1614.50
EMULSIFIED ASPHALT SS-1
0180 402225000 123.900 MT 495_.00000 61330.50 470.00000 58233.00 490.00000 60711.00
EMULSIFIED ASPHALT CRS-2P
0190 602010000 152.900 M 60.00000 9174 .00 15.00000 2293.50 80.00000 12232.00
REMOVE PIPE CULVERTS
0200 603004500 102.500 M 130.00000 13325.00 165.00000 16912.50 175.00000 17937.50
DRAINAGE PIPE 450 MM
0210 603006000 149.000 M 180.00000 26820.00 195.00000 29055.00 200.00000 29800.00
DRAINAGE PIPE 600 MM
02%8P698606&1§ 1.63 MM 24_.000 M 210.00000 5040.00 230.00000 5520.00 220.00000 5280.00
OZESASBGBR?EogoX BEAM 4653.570 M 120.00000 558428.40 115.00000 535160.55 118.10000 549586.62
0240 606242000 52.000 EACH 4500.00000 234000.00 4500.00000 234000.00 4915.00000 255580.00
GD RL BOX BEAM OPT TERM SEC
0288A886g29808ABLE 112.240 M 80.00000 8979.20 50.00000 5612.00 45.50000 5106.92
0260 606430000 1.000 EACH 2000.00000 2000.00 3000.00000 3000.00 6380.00000 6380.00
GUARD RAIL-CABLE/TERM SECTION
0270 606800000 525.450 M 6.00000 3152.70 7.00000 3678.15 9.25000 4860.41
REMOVE_GUARD RAIL
0280 607204000 5615.300 M 7.00000 39307.10 9.00000 50537.70 6.50000 36499 .45
FARM FENCE-TYPE F4W
0290 607204100 4851.400 M 7.00000 33959.80 9.00000 43662 .60 6.25000 30321.25
FARM FENCE-TYPE F4M
0300 607211000 158.000 EACH 125.00000 19750.00 165.00000 26070.00 145.00000 22910.00
FARM FENCE-PANEL/SINGLE FW
0310 607212000 75.000 EACH 175.00000 13125.00 190.00000 14250.00 165.00000 12375.00
FARM EENCE-PANEL/DOUBLE FW
0320 607300200 79.200 M 40.00000 3168.00 60.00000 4752.00 40.00000 3168.00
FARM GATE-WIRE-TYPE G-2
0330 607300300 4.800 M 75.00000 360.00 80.00000 384.00 75.00000 360.00
FARM GATE-METAL-TYPE G-3




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS : 11/14/06 PAGE : 005-2

CALL ORDER: 005 CONTRACT ID: 04BO UNTIES: Glacier LETTING DATE: 11/02/06 9:00 AM DISTRICT: 3 CONTRACT TIME:" 120 WORKING DAYS

PROJECT(S) : (1814033000) NH 1-3(33)204 F / EAST GLACIER - WEST

0 - -
ENGINEE%'S ESTIMATE ﬁIVERSIBE CONTRACTING INC gCHELLINGER CONSTRUCTION CO 1

LINE NO / ITEM CODE / ALT

ITEM DESCR QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

03ggAgﬁZﬁ90000 33.000 EACH 50.00000 1650.00 50.00000 1650.00 40.00000 1320.00

0350 607602122 250.400 M 11.00000 2754 .40 9.00000 2253.60 7.50000 1878.00
FARM FENCE-TYPE F2W-1220 MM WW

o3ggsgg7gﬁ+goo 1.000 EACH 300.00000 300.00 300.00000 300.00 250.00000 250.00

O3EEES%8élgggg NG 1 4.700 HA 600.00000 2820.00 1000.00000 4700.00 515.00000 2420.50

0380 610210000 4.700 HA 200.00000 940.00 450.00000 2115.00 245.00000 1151.50
FERTILIZING AREA NO 1

0390 610400000 4.700 HA 200.00000 940.00 430.00000 2021.00 180.00000 846.00
CONDITION SEEDBED SURFACE

0400 610405010 1000.000 UNIT 1.00000 1000.00 1.00000 1000.00 1.00000 1000.00
NOX10US WEED CONTROL

04CRTTEE188888 3.6 M 11.000 EACH 5000.00000 55000.00 8000.00000 88000.00 6000.00000 66000.00

04%RTTEE gﬁggg 4-8 M 2.000 EACH 8500.00000 17000.00 10000.00000 20000.00 8000.00000 16000.00

0482TTEE ggggg 7-2 M 1.000 EACH 9000.00000 9000.00 12500.00000 12500.00 12500.00000 12500.00

0440 618010000 ° 200000.000 UNIT 1.00000 200000.00 0.95000 190000.00 0.85000 170000.00
TRAFFIC CONTROL-DEVICES CB

0450 618030000 8.500 KM 480.00000 4080.00 900.00000 7650.00 900.00000 7650.00
TEMPORARY PAVEMENT MARKINGS

048?N8E216880gIGNS 9.200 M2 250.00000 2300.00 275.00000 2530.00 240.00000 2208.00

0470_618200000 64.000 KL 15.00000 960.00 20.00000 1280.00 15.00000 960.00
WATER FOR DUST CONTROL

0480 619033000 1.840 M2 300.00000 552.00 340.00000 625.60 300.00000 552.00
SIGNS-SHEET ALUM REFL SHT I

0490 619034000 10.110 M2 275.00000 2780.25 340.00000 3437.40 300.00000 3033.00
SIGNS-SHEET ALUM REFL SHT 111

0500 619120000 32.400 KG 11.00000 356.40 14.00000 453.60 12.00000 388.80
POSTS-STEEL U SIGN

0510 619234000 78.700 M 30.00000 2361.00 55.00000 4328.50 45.00000 3541.50
POLES-TRD TMBR-BARN 100 MM

OS%EL?NggTégogES A 69.000 EACH 28.00000 4732.00 31.00000 5239.00 28.00000 4732.00

OSBEL?NEETgSOBES b 8.000 EACH 30.00000 240.00 31.00000 248.00 28.00000 224.00

05§8M8687g?88g 23.000 EACH 45.00000 1035.00 60.00000 1380.00 50.00000 1150.00

OSEESE%Qg%gﬁgO 1.000 EACH 225.00000 225.00 300.00000 300.00 250.00000 250.00

0560 620010000 981.000 L 7.00000 6867 .00 11.00000 10791.00 10.00000 9810.00
STRIPING-WHITE PAINT

0570 620020000 893.800 L 7.00000 6256.60 11.00000 9831.80 10.00000 8938.00
STRIPING-YELLOW PAINT

0580 620110000 654.000 L 20.00000 13080.00 25.00000 16350.00 23.00000 15042.00
STRIPING-WHITE EPOXY

0590 620120000 596.000 L 20.00000 11920.00 25.00000 14900.00 23.00000 13708.00
STRIPING-YELLOW EPOXY

0600 622220000 17276.000 M2 2.00000 34552.00 1.85000 31960.60 2.00000 34552.00
GEOTEXTILE STABILIZATION

CONTRACT TOTALS | $ 3,786,901.30] $ 3,863,161.00] $ 4,159,236.45




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS 11/14/06 PAGE : 006-1
CALL ORDE CON ID: 09206 COUNTIES: Park LETTING DATE: 11/02/06 9:00 AM DISTRICT: 2 CONTRACT TIME: 160 WORKING DAYS
PROJECT(S) (4233013000) BR 9034(13) / YELLOWSTONE RIVER-CORWIN SPRINGS
VENDOR RANKIN TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE 2,691,342.60 93.2070% 100.0000%
1 2054 SLETTEN CONSTRUCTION COMPANY 2,887,489.50 100.0000% 107.2881%
2 2109 COP CONSTRUCTION LLC 3,319,540.86 114.9629% 123.3414%
3 2110 FRONTIER-WEST LLC 3,694,580.63 127 _.9513% 137.2765%
E 0 % -EST- g 1 ) 2054 g % 09
NGINEER"S ESTIMATE LETTEN” CONSTRUCTION COMPANY |COP CON TRUCTION LLC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 25000.000 UNIT 1.00000 25000.00 1.00000 25000.00 1.00000 25000.00
MISCELLANEQUS WORK
0020 105100200 2.000 CRKM 2950.00000 5900.00 2500.00000 5000.00 2600.00000 5200.00
FINISH GRADE CONTROL
Ooggl%gngggng LUMP 5000.00000 5000.00 10000.00000 10000.00 4200.00000 4200.00
00&88%8?%29?88 LUMP 412000.00000 412000.00] 475000.00000 475000.00] 361000.00000 361000.00
OOEEM%S%O%nggTURE LUMP 94530.00000 94530.00 75000.00000 75000.00 85000.00000 85000.00
0060 203300000 21462.000 M3 8.00000 171696.00 9.75000 209254 .50 10.00000 214620.00
EMBANKMENT IN PLACE
0070 203500000 1409.000 M3 6.00000 8454 .00 8.00000 11272.00 6.30000 8876.70
TOPSOIL-SALVAGING AND PLACING
0080 208105000 15000.000 UNIT 1.15000 17250.00 1.40000 21000.00 1.00000 15000.00
TEMPORARY EROSION CONTROL -_CB
0090 209200000 734.000 M3 30.00000 22020.00 40.00000 29360.00 84.00000 61656.00
STRUCTURE EXCAVATION TYPE 2
Olgﬂog?ﬁgogﬁBOCRlss LUMP 325000.00000 325000.00] 400000.00000 400000.00] 525000.00000 525000.00
0110 212010100 4.000 MSTA 1300.00000 5200.00 2000.00000 8000.00 790.00000 3160.00
OBLITERATE ROADWAY
0120 301333000 2662.000 M3 41.00000 109142 .00 34.00000 90508.00 45.00000 119790.00
TOP_SURFACING GR 3B
0188VE814499%8 1 2424 .000 M2 2.50000 6060.00 2.50000 6060.00 2.50000 6060.00
01%8088%2%0882VEL 75.000 M3 30.00000 2250.00 42.00000 3150.00 41.00000 3075.00
0150 301750000 1536.000 M3 43.00000 66048.00 39.00000 59904 .00 45.00000 69120.00
BRIDGE END BACKFILL
0160 401040500 704.000 MT 150.00000 105600.00 65.00000 45760.00 64.00000 45056.00
PLANT MIX GR D - COMMERCIAL
0170 402225000 4.500 MT 700.00000 3150.00 660.00000 2970.00 690.00000 3105.00
EMULSIFIED ASPHALT CRS-2P
OlggNggéTE58ERSS b 417.200 M3 600.00000 250320.00 450.00000 187740.00 800.00000 333760.00
OlggAES%%ﬁggggE 213.400 M3 260.00000 55484 .00 450.00000 96030.00 350.00000 74690.00
0288N83%T%0882$S SD 249.800 M3 600.00000 149880.00 450.00000 112410.00 1400.00000 349720.00
0210 552150000 17.700 M2 9.00000 8259.30 13.00000 11930.10 6.80000 6240.36
TRANSVERSE DECK GROOVING
0220 552240000 90.000 M2 125.00000 11250.00 152.00000 13680.00 170.00000 15300.00
ARCHITECTURAL TREATMENT
0230 552501000 20.100 M 310.00000 6231.00 375.00000 7537 .50 300.00000 6030.00
EXPANSION JOINT STRIP SEAL
0240 552600000 8.000 EACH 1100.00000 8800.00 1300.00000 10400.00 1300.00000 10400.00
ELASTOMERIC BEARING DEVICES
0250 553040000 420.000 M 620.00000 260400.00 700.00000 294000.00 750.00000 315000.00
PRESTRESSED BEAM-TYPE M-72
0238|328%893805TEEL 38275.000 KG 2.40000 91860.00 3.00000 114825.00 1.90000 72722.50
0270 555200000 29371.000 KG 2.50000 73427 .50 3.00000 88113.00 2.10000 61679.10
REINFORCING STEEL-EPOXY COATED
0280 556100000 LUMP 10600.00000 10600.00 10000.00000 10000.00 12000.00000 12000.00
STRUCTURAL STEEL - MISC
02%8I88E38E?EOBOX BEAM 228.600 M 320.00000 73152.00 253.00000 57835.80 480.00000 109728.00
0300 559233110 1390.500 M 75.00000 104287 .50 115.00000 159907 .50 110.00000 152955.00
FURN STL PILE HP 310 X 110 MM
0310 559333110 1224.900 M 50.00000 61245.00 9.00000 11024.10 59.00000 72269.10
DR STL PILE HP 310 X 110 MM
03%9L2588%9938 SHOE 92.000 EACH 160.00000 14720.00 75.00000 6900.00 120.00000 11040.00
0330 559640000 10.000 EACH 2000.00000 20000.00 5000.00000 50000.00 1800.00000 18000.00
DYNAMIC LOAD TEST




MONTANA DEPARTMENT OF TRANSPORTATIO TABULATION OF DS DATE : 11/14/06 PAGE : 006-2

CALL ORDER: 006 __CONTRA ID: 09206 COUNTIES: Park LETTING DATE: 11/02/06 9:00 AM DISTRICT: 2 CONTRACT TIME: 160 WORKING DAYS

PROJECT(S): (4233013000) BR 9034(13) / YELLOWSTONE RIVER-CORWIN SPRINGS

ENGINEE%'S ESTIMATE gLETTEN)CONSTRUCTION COMPANY SOP CON%TRUCTION LLC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0340 602020000 13.500 M 90.00000 1215.00 45.00000 607 .50 100.00000 1350.00
RELAY PIPE CULVERT

0350 603004500 50.000 M 130.00000 6500.00 146.00000 7300.00 150.00000 7500.00
DRAINAGE PIPE 450 MM

0360 603006000 35.500 M 190.00000 6745.00 175.00000 6212.50 180.00000 6390.00
DRAINAGE PIPE 600 MM

OsgSASBGQR?EOgTEEL 76.200 M 58.00000 4419.60 60.00000 4572.00 57.00000 4343.40

0380 606015000 41.900 M 130.00000 5447 .00 134.00000 5614.60 140.00000 5866.00
GUARD RAIL-STL INT RDWY TERM SECT

0390 606120000 4.000 EACH 950.00000 3800.00 940.00000 3760.00 990.00000 3960.00
GUARD RAIL-STL/BR APPR-TY 2

0400 606250000 4.000 EACH 2300.00000 9200.00 2870.00000 11480.00 3000.00000 12000.00
GUARD RAIL-OPTIONAL TERM SECT

04%8Eg%ﬁélgggg NO 1 2.200 HA 650.00000 1430.00 310.00000 682.00 710.00000 1562.00

0420 610400000 2.200 HA 450.00000 990.00 100.00000 220.00 330.00000 726.00
CONDITION SEEDBED SURFACE

0430 610405010 00.000 UNIT 1.00000 500.00 1.00000 500.00 1.00000 500.00
NOX10US WEED CONTROL

04ﬁ8L8ﬁ0510000 2.200 HA 2600.00000 5720.00 5500.00000 12100.00 5000.00000 11000.00

0450 613030000 330.000 M3 55.00000 18150.00 150.00000 49500.00 130.00000 42900.00
RIPRAP-CLASS 3 RANDOM

04$8AE%?828889R0L LUMP 25000.00000 25000.00 50000.00000 50000.00 9000.00000 9000.00

0470 618030000 0.400 KM 750.00000 300.00 2000.00000 800.00 3800.00000 1520.00
TEMPORARY PAVEMENT MARKINGS

04%9N8EglﬁggoglGNS 9.200 M2 215.00000 1978.00 225.00000 2070.00 240.00000 2208.00

0490_618200000 215.000 KL 14.00000 3010.00 35.00000 7525.00 23.00000 4945 .00
WATER FOR DUST CONTROL

0500 619033000 3.920 M2 225.00000 882.00 250.00000 980.00 260.00000 1019.20
SIGNS-SHEET ALUM REFL SHT 1

0510 619034000 2.340 M2 230.00000 538.20 285.00000 666.90 300.00000 702.00
SIGNS-SHEET ALUM REFL SHT 111

0520 619234000 17.200 M 35.00000 602.00 40.00000 688.00 42.00000 722.40
POLES-TRD TMBR-BARN 100 MM

0530 619235500 4.900 M 45.00000 220.50 65.00000 318.50 69.00000 338.10
POLES-TRD TMBR-BARN 130 MM

0568L?&gg%6808E8 6.000 EACH 23.00000 138.00 23.00000 138.00 24.00000 144.00

0538M8687g?88g 17.000 EACH 43.00000 731.00 40.00000 680.00 42.00000 714 .00

0560 620010000 60.000 L 23.00000 1380.00 25.00000 1500.00 27.00000 1620.00
STRIPING-WHITE PAINT

0570 620020000 60.000 L 23.00000 1380.00 25.00000 1500.00 27.00000 1620.00
STRIPING-YELLOW PAINT

0580 620030000 4.000 L 40.00000 160.00 50.00000 200.00 37.00000 148.00
WORDS AND SYMBOLS-WHITE PAINT

0590 620110000 40.000 L 50.00000 2000.00 62.50000 2500.00 130.00000 5200.00
STRIPING-WHITE EPOXY

0600 620120000 40.000 L 50.00000 2000.00 62.50000 2500.00 130.00000 5200.00
STRIPING-YELLOW EPOXY

0610 620130000 3.000 L 125.00000 375.00 175.00000 525.00 210.00000 630.00
WORDS/SYMBOLS-WHITE EPOXY

0620 622120000 463.000 M2 5.00000 2315.00 6.00000 2778.00 20.00000 9260.00
PERM. EROSION CONTROL-HIGH SURV

CONTRACT TOTALS | $ 2,691,342.60] $ 2,887,489.50] $ 3,319,540.86




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS 11/14/06 PAGE : 006-3

CALL ORDER: 006 __CONTRA ID: 09206 COUNTIES: Park LETTING DATE: 11/02/06 9:00 AM DISTRICT: 2 CONTRACT TIME: 160 WORKING DAYS

PROJECT(S): (4233013000) BR 9034(13) / YELLOWSTONE RIVER-CORWIN SPRINGS

3 2110
gRONTIE%—WEST LLC ¢ ) ¢ )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0010 104100000 25000.000 UNIT 1.00000 25000.00
MISCELLANEOUS WORK

0020 105100200 2.000 CRKM 5000.00000 10000.00
FINISH GRADE CONTROL

0030 105200000 LUMP 11000.00000 11000.00
BRIDGE _SURVEY

0040 109200000 LUMP 880000.00000 880000.00
MOBILIZATION

0050 202011000 LUMP 90000.00000 90000.00
REMOVE_STRUCTURE

0060 203300000 21462.000 M3 17.75000 380950.50
EMBANKMENT IN PLACE

0070_203500000 09.000 M3 00000 7045.00
TOPSOIL-SALVAGING AND PLACING

0080 208105000 15000.000 UNIT 1.00000 15000.00
TEMPORARY EROSION CONTROL -_CB

0090 209200000 734.000 M3 28.00000 20552.00
STRUCTURE EXCAVATION TYPE 2

0100 209500000 LUMP 330000.00000 330000.00
SHORING AND CRIBS

0110 212010100 4.000 MSTA 1000.00000 4000.00
OBLITERATE ROADWAY

0120 301333000 2662.000 M3 47.00000 125114.00
TOP_SURFACING GR 3B

0130 301440010 2424.000 M2 2.50000 6060.00
COVER - TYPE 1

0140 301610000 75.000 M3 36.00000 2700.00
SHOULDER GRAVEL

0150 301750000 1536.000 M3 50.00000 76800.00
BRIDGE END BACKFILL

0160 401040500 04.000 MT 61.00000 42944 .00
PLANT MIX GR D - COMMERCIAL

0170 402225000 4.500 MT 660.00000 2970.00
EMULSIFIED ASPHALT CRS-2P

0180 551175000 417.200 M3 680.00000 283696.00
CONCRETE-CLASS DD

0190 551200000 213.400 M3 340.00000 72556.00
SEAL _CONCRETE

0200 551410000 249.800 M3 795.00000 198591.00
CONCRETE-CLASS SD

0210 552150000 17.700 M2 15.00000 13765.50
TRANSVERSE DECK GROOVING

0220 552240000 90.000 M2 60.00000 5400.00
ARCHITECTURAL TREATMENT

0230 552501000 20.100 M 330.00000 6633.00
EXPANSION JOINT STRIP SEAL

0240 552600000 8.000 EACH 1625.00000 13000.00
ELASTOMERIC BEARING DEVICES

0250 553040000 420.000 M 775.00000 325500.00
PRESTRESSED BEAM-TYPE M-72

0260 555100000 38275.000 KG 2.05000 78463.75
REINFORCING STEEL

0270 555200000 KG 2.55000 74896 .05
REINFORCING STEEL-EPOXY COATED

0280 556100000 LUMP 20000.00000 20000.00
STRUCTURAL STEEL - MISC

0290 557305000 228.600 M 465.00000 106299.00
BRIDGE_RAIL-BOX BEAM

0300 559233110 390.500 M 200.00000 278100.00
FURN STL PILE HP 310 X 110_MM

0310 559333110 1224.900 M 14.70000 18006.03
DR STL PILE HP 310 X 110 MM

0320 559550000 92.000 EACH 100.00000 9200.00
PILE CUTTING SHOE

0330 559640000 10.000 EACH 2300.00000 23000.00
DYNAMIC LOAD TEST

0340 602020000 13.500 M 40.00000 540.00
RELAY PIPE CULVERT

0350 603004500 50.000 M 105.00000 5250.00
DRAINAGE PIPE 450 MM

0360 603006000 35.500 M 155.00000 5502.50
DRAINAGE PIPE 600 MM

0370 606000000 76.200 M 54.00000 4114.80
GUARD RAIL-STEEL




MONTANA DEPARTMENT OF TRANSPORTATIO TABULATION OF BIDS 11/14/706 PAGE : 006-4

CALL ORDER: 006 __CONTRA ID: 09206 COUNTIES: Park LETTING DATE: 11/02/06 9:00 AM DISTRICT: 2 CONTRACT TIME: 160 WORKING DAYS

PROJECT(S): (4233013000) BR 9034(13) / YELLOWSTONE RIVER-CORWIN SPRINGS

3 2110
gRONTIE%—WEST LLC ¢ ) ¢ )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0380 606015000 41.900 M 135.00000 5656.50
GUARD RAIL-STL INT RDWY TERM SECT

0390 606120000 4.000 EACH 1000.00000 4000.00
GUARD RAIL-STL/BR APPR-TY 2

0400 606250000 4.000 EACH 3000.00000 12000.00
GUARD RAIL-OPTIONAL TERM SECT

0410 610110000 2.200 HA 540.00000 1188.00
SEEDING AREA NO 1

0420 610400000 2.200 HA 250.00000 550.00
CONDITION SEEDBED SURFACE

0430 610405010 00.000 UNIT 1.00000 500.00
NOXI10US WEED CONTROL

04ﬁ8L8ﬁ0510000 2.200 HA 3820.00000 8404.00

0450 613030000 330.000 M3 160.00000 52800.00
RIPRAP-CLASS 3 RANDOM

0460 618020000 LUMP 15000.00000 15000.00
TRAFFIC _CONTROL

0470 618030000 0.400 KM 2000.00000 800.00
TEMPORARY PAVEMENT MARKINGS

0480 618140000 9.200 M2 200.00000 1840.00
SINGLE _USE SIGNS

0490_618200000 215.000 KL 15.00000 3225.00
WATER FOR DUST CONTROL

0500 619033000 3.920 M2 400.00000 1568.00
SIGNS-SHEET ALUM REFL SHT 1

0510 619034000 2.340 M2 300.00000 702.00
SIGNS-SHEET ALUM REFL SHT 111

0520 619234000 17.200 M 35.00000 602.00
POLES-TRD_TMBR-BARN 100 MM

0530 619235500 4.900 M 40.00000 196.00
POLES-TRD TMBR-BARN 130 MM

0540 619514000 6.000 EACH 20.00000 120.00
DELINEATOR-DES D

0550 619700000 17.000 EACH 100.00000 1700.00
REMOVE SIGNS

0560 620010000 60.000 L 25.00000 1500.00
STRIPING-WHITE PAINT

0570 620020000 60.000 L 25.00000 1500.00
STRIPING-YELLOW PAINT

0580 620030000 4.000 L 50.00000 200.00
WORDS AND SYMBOLS-WHITE PAINT

0590 620110000 40.000 L 63.00000 2520.00
STRIPING-WHITE EPOXY

0600 620120000 40.000 L 63.00000 2520.00
STRIPING-YELLOW EPOXY

0610 620130000 3.000 L 175.00000 525.00
WORDS/SYMBOLS-WHITE EPOXY

0620 622120000 M2 5.00000 2315.00
PERM. EROSION CONTROL-HIGH SURV

CONTRACT TOTALS | $ 3,694,580.63] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS
CALL ORDER: 007 CONTRACT ID: 08BO6 COUNTIES :

Prairie LETTING DATE :

DATE : 007 -1
11702706 9:00 AM DISTRICT:4CONTRACT TIME: 130 WORKING DAYS

12/07/06

PROJECT(S) : (4536011000) BR 253-1(11)4 / CHERRY CR-7 KM N OF TERRY
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 2,412,101.06 88.0886% 100.0000%
1 2109 COP_CONSTRUCTION LLC $ 2,738,266.34 100.0000% 113.5220%
2 2054 SLETTEN CONSTRUCTION COMPANY $ 2,806,682.93 102.4985% 116.3584%
E 0 % -EST- g 1 g 2109 g 2 ) 2054
NGINEER®"S ESTIMATE OP CONSTRUCTION LLC LETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Grade, gravel, PMBS, seal & cover, seeding, signing, fence a
0010 104100000 20000.000 UNIT 1.00000 20000.00 1.00000 20000.00 1.00000 20000.00
MISCELLANEOUS WORK
0020 105100200 3.000 CRKM 2500.00000 7500.00 2100.00000 6300.00 3000.00000 9000.00
FINISH GRADE CONTROL
00%8.%82288888Y LUMP 8800.00000 8800.00 4000.00000 4000.00 11000.00000 11000.00
00@88%8?%29?88 LUMP 370000.00000 370000.00 235000.00000 235000.00 589000.00000 589000.00
0050 202011000 LUMP 76000.00000 76000.00 90000.00000 90000.00 50000.00000 50000.00
REMOVE STRUCTURE
0060 203100000 9520.000 M3 6.00000 57120.00 6.10000 58072.00 6.00000 57120.00
EXCAVATION-UNCLASSIFIED
0070 203200000 50905.000 M3 7.00000 356335.00 6.10000 310520.50 6.00000 305430.00
EXCAVAT10N-UNCLASS BORROW
0080 203500000 3866.000 M3 5.00000 19330.00 7.00000 27062.00 4.50000 17397.00
TOPSOIL-SALVAGING AND PLACING
0090 207300000 120.000 M3 30.00000 3600.00 45.00000 5400.00 52.00000 6240.00
BEDDING MATERIAL
0100 207310000 87.000 M3 50.00000 4350.00 43.00000 3741.00 52.00000 4524 _00
FOUNDATION MATERIAL
0110 208105000 15000.000 UNIT 1.00000 15000.00 1.00000 15000.00 1.35000 20250.00
TEMPORARY EROSION CONTROL - CB
0120 212010100 4.000 MSTA 1000.00000 4000.00 1100.00000 4400.00 2200.00000 8800.00
OBLITERATE ROADWAY
0130 301270000 4875.000 M3 35.00000 170625.00 37.00000 180375.00 44 _00000 214500.00
CRUSHED AGGREGATE COURSE
0138V38144$$%g 1 11827.000 M2 1.50000 17740.50 3.80000 44942 .60 2.75000 32524.25
0150 301700000 700.000 M3 30.00000 21000.00 32.00000 22400.00 22.00000 15400.00
TRAFFIC GRAVEL
0160 301750000 777.000 M3 47.00000 36519.00 43.00000 33411.00 32.00000 24864 .00
BRIDGE END BACKFILL
0170 401080110 2692.000 MT 70.00000 188440.00 98.00000 263816.00 72.00000 193824.00
PLANT MIX SURF GR S NV-19 MM
0180 401100000 24.900 MT 170.00000 4233.00 110.00000 2739.00 50.00000 1245.00
DUST PALLIATIVE
OlaeDég%ESOE?ﬁE 38.000 MT 166.00000 6308.00 230.00000 8740.00 170.00000 6460.00
0200 402088000 145.600 MT 500.00000 72800.00 690.00000 100464 .00 500.00000 72800.00
ASPHALT CEMENT PG 64-28
0210 402200000 3151.000 L 0.60000 1890.60 1.40000 4411.40 1.00000 3151.00
EMULSIFIED ASPHALT SS-1
0220 402225000 21.700 MT 550.00000 11935.00 620.00000 13454.00 450.00000 9765.00
EMULSIFIED ASPHALT CRS-2P
0230 551175000 71.300 M3 700.00000 49910.00 1700.00000 121210.00 450.00000 32085.00
CONCRETE-CLASS DD
0240 551410000 213.700 M3 600.00000 128220.00 1200.00000 256440.00 450.00000 96165.00
CONCRETE-CLASS SD
0250 552150000 83.000 M2 12 .00000 9396.00 7.70000 6029.10 15.00000 11745.00
TRANSVERSE DECK GROOVING
0260 553030000 96.000 M 700.00000 277200.00 860.00000 340560.00 700.00000 277200.00
PRESTRESSED BEAM-TYPE 4




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS ~ DATE : 12/07/06 PAGE : 007 -2
CALL ORDER = 007 CONTRACT ID : 08BO6 COUNTIES : Prairie
LETTING DATE : 11/02/06 9:00 AM DISTRICT t 4
E % g 1 % 2109 g 2 ) 2054
NGINEE "S ESTIMATE OP CONSTRUCTION LLC LETTEN CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

0270 555100000 2818.000 KG 2.80000 7890.40 2.30000 6481.40 3.25000 9158.50
REINFORCING STEEL

0280 555200000 3350.000 KG 2.80000 65380.00 2.00000 46700.00 3.00000 70050.00
REINFORCING STEEL-EPOXY COATED

0290 556100000 LUMP 5000.00000 5000.00 7200.00000 7200.00 7000.00000 7000.00
STRUCTURAL STEEL - MISC

03gglggélgg?85 740 201.800 M 250.00000 50450.00 290.00000 58522.00 230.00000 46414.00

0310 559245050 117.600 M 250.00000 29400.00 255.00000 29988.00 200.00000 23520.00
FRN STL PIPE PILE 508X12.7 MM

0320 559246190 158.400 M 470.00000 74448 .00 440.00000 69696 .00 450.00000 71280.00
FURN STL PIPE PILE 610X19.1 MM

0330 559345050 113.600 M 30.00000 3408.00 110.00000 12496.00 30.00000 3408.00
DR STL PIPE PILE 508X12.7 MM

0340 559346190 142.800 M 70.00000 9996.00 95.00000 13566.00 70.00000 9996.00
DR STL PIPE PILE 610X19.1 MM

0350 559550000 16.000 EACH 250.00000 4000.00 180.00000 2880.00 200.00000 3200.00
PILE CUTTING SHOE

0360 559640000 2.000 EACH 4500.00000 9000.00 3600.00000 7200.00 8000.00000 16000.00
DYNAMIC LOAD TEST

0370 602010000 181.000 M 40.00000 7240.00 75.00000 13575.00 60.00000 10860.00
REMOVE PIPE CULVERTS

0380 603006000 77.500 M 175.00000 13562.50 250.00000 19375.00 220.00000 17050.00
DRAINAGE PIPE 600 MM

0390 603061480 64.000 M 600.00000 38400.00 680.00000 43520.00 560.00000 35840.00
DRAINAGE PIPE ARCH 1485 MM

0400 606000200 54.900 M 100.00000 5490.00 130.00000 7137.00 140.00000 7686.00
GUARD RAIL-BOX BEAM

0410 606140000 4.000 EACH 3300.00000 13200.00 4600.00000 18400.00 3700.00000 14800.00
GUARD RAIL-BOX BEAM/BR APPR-SECT

0420 606242000 4.000 EACH 4050.00000 16200.00 5100.00000 20400.00 4700.00000 18800.00
GD RL BOX BEAM OPT TERM SEC

0430 606800000 320.210 M 6.00000 1921.26 8.20000 2625.72 8.00000 2561.68
REMOVE GUARD RAIL

0440 607204100 2790.800 M 8.00000 22326.40 8.40000 23442.72 7.00000 19535.60
FARM FENCE-TYPE F4M

0450 607211000 12.000 EACH 140.00000 1680.00 320.00000 3840.00 260.00000 3120.00
FARM FENCE-PANEL/SINGLE FW

0460 607212000 15.000 EACH 170.00000 2550.00 450.00000 6750.00 365.00000 5475.00
FARM FENCE-PANEL/DOUBLE FW

0470 607300200 7.200 M 35.00000 252.00 65.00000 468.00 55.00000 396.00
FARM GATE-WIRE-TYPE G-2

04%8Agﬁzﬁ90000 3.000 EACH 55.00000 165.00 58.00000 174.00 50.00000 150.00

0490 610110000 7.800 HA 420.00000 3276.00 570.00000 4446.00 535.00000 4173.00
SEEDING AREA NO 1

0500 610120000 0.200 HA 2400.00000 480.00 2400.00000 480.00 2300.00000 460.00
SEEDING AREA NO 2

0510 610210000 7.800 HA 190.00000 1482.00 150.00000 1170.00 145.00000 1131.00
FERTILIZING AREA NO 1

0520 610222000 0.200 HA 500.00000 100.00 1000.00000 200.00 950.00000 190.00
FERTILIZING AREA NO 2

0530 610400000 7.800 HA 175.00000 1365.00 120.00000 936.00 115.00000 897.00
CONDITION SEEDBED SURFACE

0540 610405010 500.000 UNIT 1.00000 500.00 1.00000 500.00 1.00000 500.00
NOXI0OUS WEED CONTROL

0550 610450000 370.000 M2 10.00000 3700.00 -90000 703.00 75000 647.50
RIPRAP REVEGETATION

0560 610550000 2000.000 M2 2.50000 5000.00 2.60000 5200.00 2.50000 5000.00
EROSION CONTROL BLANKET

0570 613020000 425.000 M3 70.00000 29750.00 74 .00000 31450.00 82.00000 34850.00

RIPRAP-CLASS 2 RANDOM




05$8AE%?82888$R0L LUMP 20000.00000 ZOOO0.00l 28000.00000 28000.00| 250000.00000 250000.00
MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS  DATE : 12/07/0 o PAGE : 007 -3
CALL ORDER : 007 CONTRACT 1D : 08B0O6 COUNTIES : Prairie
LETTING DATE : 11/02/06 9:00 AM DISTRICT )
E 0 % -EST- 8 1 % 2109 é 2 ) 2054
NGINEER®"S ESTIMATE OP CONSTRUCTION LLC LETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0590 618030000 3.000 KM 500.00000 1500.00 1400.00000 4200.00 900.00000 2700.00
TEMPORARY PAVEMENT MARKINGS
0600 618140000 9.200 M2 210.00000 1932.00 310.00000 2852.00 72.00000 662.40
SINGLE USE SIGNS
0610 618200000 604.000 KL 12.00000 7248.00 74.00000 44696 .00 9.50000 5738.00
WATER FOR DUST CONTROL
0620 619033000 0.820 M2 270.00000 221.40 310.00000 254.20 300.00000 246.00
SIGNS-SHEET ALUM REFL SHT I
0630 619234000 .200 M 50.00000 310.00 55.00000 341.00 40.00000 248.00
POLES-TRD TMBR-BARN 100 MM
06é8M8$g7g?88g -000 EACH 45.00000 270.00 49.00000 294.00 100.00000 600.00
0650 620010000 141.000 L 10.00000 1410.00 15.00000 2115.00 10.00000 1410.00
STRIPING-WHITE PAINT
0660 620020000 72.000 L 20.00000 1440.00 15.00000 1080.00 10.00000 720.00
STRIPING-YELLOW PAINT
0670 620110000 189.000 L 30.00000 5670.00 39.00000 7371.00 25.00000 4725.00
STRIPING-WHITE EPOXY
0680 620120000 96.000 L 35.00000 3360.00 39.00000 3744.00 25.00000 2400.00
STRIPING-YELLOW EPOXY
0690 622120000 560.000 M2 50000 1960.00 6.90000 3864.00 00000 1680.00
PERM. EROSION CONTROL-HIGH SURV
0700 622220000 183.000 M2 00000 915.00 7.90000 1445.70 00000 915.00
GEOTEXTILE STABILIZATION
SECTION TOTALS $ 2,412,101.06 $ 2,738,266.34 $ 2,806,682.93
CONTRACT TOTALS | $ 2,412,101.06] $ 2,738,266.34] $ 2,806,682.93




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 008-1
CALL ORDER: 008 CONTRACT ID: 04106 COUNTIES: Missoula LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1 CONTRACT TIME: 60 WORKING DAYS
PROJECT(S): (4691005000) STPX 32758(5) / MISSOULA AIRPORT ROAD
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE 2,354,844.95 99.8575% 100.0000%
1 6259 J T L GROUP INC - MISSOULA 2,358,205.85 100.0000% 100.1427%
2 2050 RIVERSIDE CONTRACTING INC 2,363,110.10 100.2080% 100.3510%
3 6124 MONTANA MATERIALS INC (DBA) L S JENSEN CONST & READY MIX 2,442 ,663.39 103.5814% 103.7293%
E 0 % -EST- S 1 % 6259 & 2 B 2050
NGINEER"S ESTIMATE T L GROUP INC - MISSOULA IVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
MISCELLANEQUS WORK
00%88%8?%29?8& LUMP 205000.00000 205000.00 90000.00000 90000.00] 300000.00000 300000.00
0030 203100000 18021.000 M3 6.00000 108126.00 9.50000 171199.50 6.50000 117136.50
EXCAVAT ION-UNCLASSIFIED
0040 203210000 17693.000 M3 12.00000 212316.00 12.50000 221162.50 15.00000 265395.00
EXCAVAT 1ON-SPECIAL BORROW
0050 203500000 4261.000 M3 5.00000 21305.00 10.00000 42610.00 4.25000 18109.25
TOPSOIL-SALVAGING AND PLACING
oogng?ﬁgoﬁgggRlAL 48.600 M3 33.00000 1603.80 50.00000 2430.00 32.00000 1555.20
0070 207310000 102.000 M3 35.00000 3570.00 40.00000 4080.00 24.00000 2448.00
FOUNDATION MATERIAL
0080 208105000 5000.000 UNIT 1.00000 25000.00 1.05000 26250.00 1.35000 33750.00
TEMPORARY EROSION CONTROL - CB
0090 208200000 5000.000 UNIT 1.00000 5000.00 1.00000 5000.00 1.00000 5000.00
CONTAMINATED SOIL
0100 210300000 20.000 KM 12.00000 240.00 275.00000 5500.00 17.50000 350.00
TEST TRAILER-TRANSPORT,SETUP
0110 301270000 11030.000 M3 28.00000 308840.00 29.00000 319870.00 19.95000 220048.50
CRUSHED AGGREGATE COURSE
01%8vggl4499%g 5 38727.000 M2 1.10000 42599.70 0.75000 29045.25 0.50000 19363.50
OlggEg?%nggggFlLL 2862.000 M3 30.00000 85860.00 46.00000 131652.00 32.00000 91584 .00
0140 401080110 12381.000 MT 30.00000 371430.00 30.00000 371430.00 24.00000 297144.00
PLANT MIX SURF GR S NV-19 MM
01885%0%%EE?RQIVE 31.500 MT 190.00000 5985.00 180.00000 5670.00 130.00000 4095.00
OlﬁgDég%EBOE?ﬁE 173.000 MT 141.00000 24393.00 160.00000 27680.00 140.00000 24220.00
0170 402097000 668.500 MT 525.00000 350962 .50 360.00000 240660.00 525.00000 350962.50
ASPHALT CEMENT PG 70-28
0180 402200000 3982.000 L 0.80000 3185.60 0.50000 1991.00 0.50000 1991.00
EMULSIFIED ASPHALT SS-1
0190 402225000 71.000 MT 475.00000 33725.00 340.00000 24140.00 450.00000 31950.00
EMULSIFIED ASPHALT CRS-2P
0288L61&988938 1049.000 M2 8.00000 8392.00 10.00000 10490.00 7.00000 7343.00
0210 551170000 6.000 M3 1300.00000 7800.00 1500.00000 9000.00 1300.00000 7800.00
CONCRETE-CLASS DD
0220 602010000 354.000 M 60.00000 21240.00 35.00000 12390.00 40.00000 14160.00
REMOVE PIPE CULVERTS
0230 602020000 5.500 M 260.00000 1430.00 105.00000 577.50 230.00000 1265.00
RELAY_PIPE CULVERT
0245 603004500 433.000 M 150.00000 64950.00 165.00000 71445.00 150.00000 64950.00
DRAINAGE PIPE 450 MM
0238P688803328L 5 24.000 M 200.00000 4800.00 240.00000 5760.00 360.00000 8640.00
0288P6936%8ﬁﬁ0CL 5 4.000 M 900.00000 3600.00 1700.00000 6800.00 1550.00000 6200.00
0270 603582412 35.000 M 1700.00000 59500.00 2200.00000 77000.00 2250.00000 78750.00
REIN CONC BOX 2400 MM X1200_MM
0288A88682980gTEEL 137.200 M 60.00000 8232.00 68.50000 9398.20 60.00000 8232.00
0290 606250000 2.000 EACH 2400.00000 4800.00 3750.00000 7500.00 3250.00000 6500.00
GUARD_RAIL-OPTIONAL TERM SECT
0300 607204100 2.000 M 8.00000 16.00 600.00000 1200.00 550.00000 1100.00
FARM FENCE-TYPE F4M
0310 607212000 2.000 EACH 200.00000 400.00 650.00000 1300.00 650.00000 1300.00
FARM FENCE-PANEL/DOUBLE FW
03%EES%ﬁé12882 NO 1 8.800 HA 560.00000 4928.00 700.00000 6160.00 500.00000 4400.00
0330_610120000 0.500 HA 1430.00000 715.00 1020.00000 510.00 900.00000 450.00
SEEDING AREA NO 2




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS : 11714706 PAGE : 008-

CALL ORDER: TRA ID: 04106 COUNTIES: Missoula LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1 CONTRACT TIME: 60 WORKING DAYS

PROJECT(S): (4691005000) STPX 32758(5) / MISSOULA AIRPORT ROAD

EnciNeeR-5"BET § 7L ool fiveRsiBe"C
NGINEER"S ESTIMATE T L G OUP INC - MISSOULA IVERSI E CONTRACTING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0340 610210000 8.800 HA 265.00000 2332.00 250.00000 2200.00 170.00000 1496.00
FERTILIZING AREA NO 1

0350 610222000 0.500 HA 700.00000 350.00 240.00000 120.00 550.00000 275.00
FERTILIZING AREA NO 2

0360 610400000 800 HA 250.00000 2200.00 145.00000 1276.00 200.00000 1760.00
CONDITION SEEDBED SURFACE

0370 610405010 1000.000 UNIT 1.00000 1000.00 1.00000 1000.00 1.00000 1000.00
NOX10US WEED CONTROL

03%8L8ﬁ0510000 0.500 HA 5600.00000 2800.00 45000.00000 22500.00 45000.00000 22500.00

0390 613010000 7.400 M3 75.00000 555.00 150.00000 1110.00 120.00000 888.00
RIPRAP-CLASS 1 RANDOM

0400 616253000 100.000 M 27.00000 2700.00 200.00000 20000.00 80.00000 8000.00
CONDUIT-PLASTIC 53 MM

0410 616490000 4.000 EACH 350.00000 1400.00 470.00000 1880.00 550.00000 2200.00
PULL BOX-CONCRETE TYPE 2

0420 618010000 175000.000 UNIT 0.85000 148750.00 0.81000 141750.00 0.80000 140000.00
TRAFFIC CONTROL-DEVICES CB

0430 618030000 4.700 KM 800.00000 3760.00 1350.00000 6345.00 800.00000 3760.00
TEMPORARY PAVEMENT MARKINGS

04g?N8Eglﬁg80g 1GNS 9.200 M2 125.00000 1150.00 150.00000 1380.00 250.00000 2300.00

0450_618200000 350.000 KL 9.00000 3150.00 17.00000 5950.00 12.00000 4200.00
WATER FOR DUST CONTROL

0460 619023000 1.900 M2 275.00000 522.50 230.00000 437.00 275.00000 522.50
SIGNS-SHEET ALUM INCR-SHT I

0470 619033000 2.780 M2 255.00000 708.90 240.00000 667.20 275.00000 764 .50
SIGNS-SHEET ALUM REFL SHT 1

0480 619034000 11.050 M2 11.00000 121.55 270.00000 2983.50 275.00000 3038.75
SIGNS-SHEET ALUM REFL SHT 111

0490 619036000 3. M2 325.00000 1157.00 235.00000 836.60 300.00000 1068.00
SIGNS-SHEET ALUM REFL SHT (DG)

0500 619120000 7.200 KG 9.00000 64.80 15.00000 108.00 11.00000 79.20
POSTS-STEEL U SIGN

0510 619234000 54.000 M 35.00000 1890.00 40.00000 2160.00 40.00000 2160.00
POLES-TRD_TMBR-BARN 100 MM

0520 619235500 42.900 M 45.00000 1930.50 46.00000 1973.40 45.00000 1930.50
POLES-TRD TMBR-BARN 130 MM

05%8M8687g988g 9.000 EACH 50.00000 450.00 180.00000 1620.00 45.00000 405.00

05%888%95%8ﬁg0 1.000 EACH 185.00000 185.00 775.00000 775.00 210.00000 210.00

0550 620010000 402.000 L 12.00000 4824 .00 14.00000 5628.00 6.25000 2512.50
STRIPING-WHITE PAINT

0560 620020000 472.000 L 9.50000 4484 .00 14.00000 6608.00 6.60000 3115.20
STRIPING-YELLOW PAINT

0570 620030000 82.000 L 27.00000 2214.00 50.00000 4100.00 33.00000 2706.00
WORDS AND SYMBOLS-WHITE PAINT

0580 620035000 10.000 L 30.00000 300.00 50.00000 500.00 28.00000 280.00
WORDS AND SYMBOLS-YELLOW PAINT

0590 620110000 267.000 L 32.00000 8544 .00 25.00000 6675.00 17.00000 4539.00
STRIPING-WHITE EPOXY

0600 620120000 314.000 L 25.00000 7850.00 25.00000 7850.00 18.00000 5652.00
STRIPING-YELLOW EPOXY

0610 620130000 55.000 L 95.00000 5225.00 80.00000 4400.00 150.00000 8250.00
WORDS/SYMBOLS-WHITE EPOXY

0620 620135000 7.000 L 115.00000 805.00 80.00000 560.00 150.00000 1050.00
WORDS/SYMBOLS-YELLOW EPOXY

0630 622220000 8696.000 M2 1.60000 45913.60 1.70000 48783.20 1.25000 35870.00
GEOTEXTILE STABILIZATION

OGéEOS%TSloog?AXIAL 5240.000 M2 3.75000 19650.00 5.50000 28820.00 4.25000 22270.00

0650 623010000 1710.000 M2 6.65000 11371.50 8.50000 14535.00 6.75000 11542.50
SYN EROSION CNTRL AND REVEG_ MAT

OSﬁRIE8896OOOO 12.000 EACH 225.00000 2700.00 170.00000 2040.00 300.00000 3600.00

SECTION TOTALS $ 2,301,002.95 $ 2,297,471.85 $ 2,306,137.10

SECTION 0002 RCB CULVERT - ALTERNATE Al

0670 20730000 35.200 M3 33.00000 1161.60 50.00000 1760.00 32.00000 1126.40
BEDDING MATERIAL

0680 207310000 194.000 M3 50.00000 9700.00 40.00000 7760.00 2400000 4656.00
FOUNDATION MATERIAL




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS : 11714706 PAGE - 008-3
CALL ORDER: 008 CONTRA ID: 04106 COUNTIES: Missoula LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1 CONTRACT TIME: 60 WORKING DAYS
PROJECT(S): (4691005000) STPX 32758(5) / MISSOULA AIRPORT ROAD
EnciNeeR-5"BET § 7L ool fiveRsiBe"C
NGINEER"S ESTIMATE T L G OUP INC - MISSOULA IVERSI E CONTRACTING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0690 551170000 4.500 M3 1300.00000 5850.00 1500.00000 6750.00 1300.00000 5850.00
CONCRETE-CLASS DD
0700 603581809 38.500 M 1500.00000 57750.00 1870.00000 71995.00 1900.00000 73150.00
REIN_CONC BOX 1800 MM X 900 MM
0710 622220000 416.000 M2 1.60000 665.60 1.70000 707.20 1.25000 520.00
GEOTEXTILE STABILIZATION
SECTION TOTALS $ 0.00 $ 88,972.20 $ 85,302.40
SECTION 0003  CSP CULVERT - ALTERNATE A2
0720 207300000 130.000 M3 33.00000 4290.00 50.00000 6500.00 32.00000 4160.00
BEDDING MATERIAL
0730 207310000 192.000 M3 50.00000 9600.00 40.00000 7680.00 2400000 4608.00
FOUNDATION MATERIAL
07é8NggéTE088258 oD 7.600 M3 1300.00000 9880.00 1500.00000 11400.00 1300.00000 9880.00
0750 603101817 42.000 M 700.00000 29400.00 820.00000 34440.00 900.00000 37800.00
CSP 1800 MM X 1.63 MM CTD
0760 622220000 420.000 M2 1.60000 672.00 1.70000 714.00 1.25000 525.00
GEOTEXTILE STABILIZATION
SECTION TOTALS $ 53,842.00 $ 60,734.00 $ 56,973.00
CONTRACT TOTALS | $ 2,354,844.95] $ 2,358,205.85] $ 2,363,110.10
3 6124
NONTANA)MATERIALS INC (DBA) ¢ ) ¢ )
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 PLANT MIX OVERLAY, SEAL & COVER,WIDENING
0010 104100000 10000.000 UNIT 1.00000 10000.00
MISCELLANEQUS WORK
0020 109200000 LUMP 165400.00000 165400.00
MOBIL1ZAT 10N
0030 203100000 18021.000 M3 4.75000 85599.75
EXCAVAT ION-UNCLASSIFIED
0040 203210000 17693.000 M3 19.40000 343244 .20
EXCAVATION-SPECIAL BORROW
0050 203500000 61.000 M3 7.40000 31531.40
TOPSOIL-SALVAGING AND PLACING
0060 207300000 48.600 M3 27.50000 1336.50
BEDDING MATERIAL
0070 207310000 102.000 M3 24.40000 2488.80
FOUNDATION MATERIAL
0080 208105000 000 UNIT 1.00000 25000.00
TEMPORARY EROSION CONTROL - CB
0090 208200000 000 UNIT 1.00000 5000.00
CONTAMINATED SOIL
0100 210300000 20.000 KM 55.50000 1110.00
TEST TRAILER-TRANSPORT,SETUP
0110 301270000 30.000 M3 35.40000 390462.00
CRUSHED AGGREGATE COURSE
0120 301440020 38727.000 M2 0.50000 19363.50
COVER - TYPE 2
0130 301760000 2862.000 M3 40.60000 116197.20
SPECIAL BACKFILL
0140 401080110 12381.000 MT 31.70000 392477.70
PLANT MIX SURF GR S NV-19 MM
0150 401100000 31.500 MT 130.00000 4095.00
DUST PALLIATIVE
0160 401200000 173.000 MT 131.00000 22663.00
HYDRATED_L IME
0170 402097000 668.500 MT 440.00000 294140.00
ASPHALT CEMENT PG 70-28
0180 402200000 3982.000 L 0.60000 2389.20
EMULSIFIED ASPHALT SS-1
0190 402225000 71.000 MT 475.00000 33725.00
EMULSIFIED ASPHALT CRS-2P
0200 411000000 1049.000 M2 4.70000 4930.30
COLD MILLING
0210 551170000 6.000 M3 1300.00000 7800.00
CONCRETE-CLASS DD




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE :-_11/14/06 PAGE : 008-4

CALL ORDER: 008 CONTRA ID: 04106 COUNTIES: Missoula LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1 CONTRACT TIME: 60 WORKING DAYS

PROJECT(S): (4691005000) STPX 32758(5) / MISSOULA AIRPORT ROAD

3 6124
ONTANA)MATERIALS INC (DBA) ¢ ) ¢ )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0220 602010000 354.000 M 71.30000 25240.20
REMOVE PIPE CULVERTS

0230 602020000 5.500 M 198.00000 1089.00
RELAY_PIPE CULVERT

0245 603004500 433.000 M 89.50000 38753.50
DRAINAGE PIPE 450 MM

0250 603406020 24.000 M 267.00000 6408.00
RCP 600 MM CL 2

0260 603418020 4.000 M 1400.00000 5600.00
RCP 1800 MM _CL 2

0270 603582412 35.000 M 1800.00000 63000.00
REIN CONC BOX 2400 MM X1200_MM

0280 606000000 137.200 M 60.20000 8259.44
GUARD RAIL-STEEL

0290 606250000 2.000 EACH 3300.00000 6600.00
GUARD_RAIL-OPTIONAL TERM SECT

0300 607204100 2.000 M 140.00000 280.00
FARM FENCE-TYPE F4M

0310 607212000 2.000 EACH 516.00000 1032.00
FARM FENCE-PANEL/DOUBLE FW

0320 610110000 8.800 HA 490.00000 4312.00
SEEDING_AREA NO 1

0330 610120000 0.500 HA 1300.00000 650.00
SEEDING AREA NO 2

0340 610210000 8.800 HA 184.00000 1619.20
FERTILIZING AREA NO 1

0350 61022200 0.500 HA 184.00000 92.00
FERTILIZING AREA NO 2

0360 61040000 8.800 HA 184.00000 1619.20
CONDITION SEEDBED SURFACE

0370 610405010 1000.000 UNIT 1.00000 1000.00
NOXI10US WEED CONTROL

03%8L8ﬁ0510000 0.500 HA 35000.00000 17500.00

0390 613010000 7.400 M3 98.80000 731.12
RIPRAP-CLASS 1 RANDOM

0400 616253000 100.000 M 73.80000 7380.00
CONDUIT-PLASTIC 53 MM

0410 616490000 4.000 EACH 527.00000 2108.00
PULL BOX-CONCRETE TYPE 2

0420 618010000 175000.000 UNIT 0.75000 131250.00
TRAFFIC CONTROL-DEVICES CB

0430 618030000 4.700 KM 790.00000 3713.00
TEMPORARY PAVEMENT MARKINGS

0440 618140000 9.200 M2 237.00000 2180.40
SINGLE _USE SIGNS

0450_618200000 350.000 KL 14.30000 5005.00
WATER FOR DUST CONTROL

0460 619023000 1.900 M2 263.00000 499.70
SIGNS-SHEET ALUM INCR-SHT I

0470 619033000 2.780 M2 263.00000 731.14
SIGNS-SHEET ALUM REFL SHT 1

0480 619034000 11.050 M2 263.00000 2906.15
SIGNS-SHEET ALUM REFL SHT 111

0490 619036000 . M2 300.00000 1068.00
SIGNS-SHEET ALUM REFL SHT (DG)

0500 619120000 7.200 KG 10.50000 75.60
POSTS-STEEL U SIGN

0510 619234000 54.000 M 36.90000 1992.60
POLES-TRD TMBR-BARN 100 MM

0520 619235500 42.900 M 42.10000 1806.09
POLES-TRD TMBR-BARN 130 MM

0530 619700000 9.000 EACH 42.10000 378.90
REMOVE_SIGNS

0540 619720000 1.000 EACH 195.00000 195.00
RESET SIGNS

0550 620010000 402.000 L 6.40000 2572.80
STRIPING-WHITE PAINT

0560 620020000 472.000 L 6.65000 3138.80
STRIPING-YELLOW PAINT

0570 620030000 82.000 L 31.60000 2591.20
WORDS AND SYMBOLS-WHITE PAINT

0580 620035000 .000 L 26.30000 263.00
WORDS AND SYMBOLS-YELLOW PAINT




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 008-5
CALL ORDER: 008  CONTRACT ID: 04106 COUNTIES: Missoula LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1 CONTRACT TIME: 60 WORKING DAY
PROJECT(S): (4691005000) STPX 32758(5) 7 MISSOULA AIRPORT ROAD
3 ) 6124
ONTANA MATERIALS INC (DBA) ( ) ( )
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0590 620110000 267.000 L 16.90000 4512.30
STRIPING-WHITE EPOXY
0600_620120000 314.000 L 17..40000 5463.60
STRIPING=YELLOW EPOXY
0610 620130000 55.000 L 137.00000 7535.00
WORDS/SYMBOLS-WHITE EPOXY
0620 620135000 .000 L 132.00000 924.00
{ORDS/SYMBOLS-YELLOW EPOXY
0630 622220000 8696.000 M2 1.35000 38739.60
GEOTEXTILE STABILIZATION
0640 622610000 5240.000 M2 4.35000 22794.00
GEOGRID = BIAXIAL
0650 623010000 1710.000 M2 4.65000 7951.50
SYN EROSION CNTRL AND REVEG MAT
0650, 800060000 12.000 EACH 221.00000 2652 .00
SECTION TOTALS $ 2,403,166.59 $ $
SECTION 0002 RCB CULVERT - ALTERNATE Al
0670 207300000 35.200 M3 27.50000 968.00
BEDDING MATERIAL
0680 207310000 194.000 M3 2440000 4733.60
FOUNDATTON MATERIAL
0690 551170000 4.500 M3 1300.00000 5850.00
CONCRETE-CLASS DD
0700 603581809 38.500 M 1400.00000 5390000
REIN GONC BOX 1800 MM X 900 MM
0710 622226000 416.000 M2 1.35000 561.60
GEOTEXTTLE STABILIZATION
SECTION TOTALS $ 66,013.20 $ $
SECTION 0003 CSP CULVERT - ALTERNATE A2
0720 207300000 130.000 M3 27.50000 3575.00
BEDDING MATERIAL
0730 207310000 192.000 M3 2440000 4684.80
FOUNDATTON MATERIAL
0740 551170000 7.600 M3 1300.00000 9880.00
CONCRETE-CLASS DD
0750 603101817 42.000 M 495.00000 20790.00
CSP 1800 MM X 1.63 MM CTD
0760 622220000 420.000 M2 1.35000 567.00
GEOTEXTTLE STABILIZATION
SECTION TOTALS $ 39,496.80 $ $
CONTRACT TOTALS I $ 2,442 ,663.39] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE_: 11/14/06 PAGE : 009-
CALL ORDER: 009 CONTRACT ID: 07406 COUNTIES: Custer LETTING DATE: 11/02/06 9:00 AM DISTRICT: 4CONTRACT TIME : 150 WORKING DAY
PROJECT(S): (4712068000) HSIP 94-4(68)152 / 2000 - FENCING - MILES CITY - FALLON
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID ST
0 -EST- ENGINEER"S ESTIMATE 1,788,893.10 66.3059% 100.0000%
1 2815 CROOKED FORK FENCING 2,697,940.34 100.0000% 150.8162%
2 6778 NATIONWIDE FENCE & SUPPLY CO 3,848,066.97 142 .6298% 215.1088%
E 0 % -EST- 6 1 ) 2815 § 2 } 6778
NGINEER"S ESTIMATE ROOKED” FORK FENCING ATIONWIDE FENCE & SUPPLY CO
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104030010 20000.000 UNIT 1.00000 20000.00 1.00000 20000.00 1.00000 20000.00
MISCELLANEQUS WORK
00%88%8?%29?83 LUMP 230000.00000 230000.00 65000.00000 65000.00] 300000.00000 300000.00
0030 203020375 435.000 CUYD 19.54023 8500.00 11.00000 4785.00 67.48000 29353.80
EMBANKMENT IN PLACE
0040 208010205 20000.000 UNIT 0.90000 18000.00 1.25000 25000.00 1.00000 20000.00
TEMPORARY EROSION CONTROL - CB
0050 401020042 .000 TON 125.00000 8125.00 67.00000 4355.00 281.60000 18304.00
PLANT_MIX GR D - COMMERCIAL
0060 607100005 187053.800 LNFT 4_.50000 841742.10 9.59000 1793845.94 11.45000 2141766.01
FENCE-SPECIAL DESIGN - A
0070 607100154 714_.000 LNFT 3.75000 2677.50 3.45000 2463.30 12.85000 9174.90
FARM FENCE-WOVEN WIRE-48 IN
0080 607100252 470.000 LNFT 1.50000 705.00 2.59000 1217.30 8.55000 4018.50
FARM FENCE-TYPE F4M
0090 607100360 10.000 EACH 190.00000 1900.00 175.00000 1750.00 395.80000 3958.00
FARM FENCE-PANEL/SINGLE FW
0100 607100390 .000 EACH 150.00000 33900.00 456 .00000 103056.00 684 .70000 154742 .20
FENCE-PANEL/SNGL-SPECIAL DESIGN
0110 607100395 635.000 EACH 350.00000 222250.00 613.00000 389255.00 889.00000 564515.00
FENCE-PANEL/DBL-SPECIAL DESIGN
0120 607100430 80.000 LNFT 10.00000 800.00 15.62000 1249.60 55.60000 4448 .00
FARM GATE-WIRE TYPE G-2
0130_607100455 100.000 LNFT 40.00000 4000.00 75.00000 7500.00 256.00000 25600.00
GATE-SPECIAL DESIGN
OlggAgﬁZ&00720 429.000 EACH 45.00000 19305.00 55.00000 23595.00 151.50000 64993.50
Olﬁ?LSE?éézgaﬁPOUT 51.000 EACH 4500.00000 229500.00 1750.00000 89250.00 4958.00000 252858.00
Ol%RT?EéOéSR%B 20 FT 2.000 EACH 7500.00000 15000.00 13000.00000 26000.00 20000.00000 40000.00
01%2T$E%0é82%g 24 FT 6.000 EACH 8500.00000 51000.00 15000.00000 90000.00 22510.00000 135060.00
0180 611010200 1.000 EACH 1000.00000 1000.00 2000.00000 2000.00 2538.00000 2538.00
REMOVE CATTLE GUARD
0190 611010300 1.000 EACH 1000.00000 1000.00 4500.00000 4500.00 11130.00000 11130.00
RESET CATTLE GUARD
0200 611010600 8.000 EACH 700.00000 5600.00 2000.00000 16000.00 1404.00000 11232.00
CLEAN_CATTLE GUARD
0210 613100040 191.700 CUYD 65.00000 12460.50 58.00000 11118.60 110.77000 21234.61
RIPRAP-CLASS 2 RANDOM
OZ%BAE%?838839ROL LUMP 60000.00000 60000.00 15000.00000 15000.00 10695.00000 10695.00
0230 622011043 357.000 SQYD 4.00000 1428.00 2.80000 999.60 6.85000 2445 .45
PERM. EROSION CONTROL-HIGH SURV
CONTRACT TOTALS | $ 1,788,893.10] $ 2,697,940.34] $ 3,848,066.97

1
S



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE_:_11/14/06 PAGE : 010-
CALL ORDER: 010 CONTRA ID: 05B06 COUNTIES: Musselshell LETTING DATE: 11/02/06 9:00 AM DISTRICT: 5 CONTRACT TIME: 90 WORKING DAYS
PROJECT(S) (5180754000) NH 0002(754) 7/ MAIN ST & 1ST AVE - ROUNDUP
VENDOR RANKING : TOTAL % OVER % OVER
RANK VENDOR "NO. /NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE 781,351.40 121.0122% 100.0000%
1 6272 J T L GROUP INC - BILLINGS 645,680.10 100.0000% 82.6363%
2 2050 RIVERSIDE CONTRACTING INC 728,351.90 112.8038% 93.2169%
3 6297 CENTURY COMPANIES INC 1,065,442.00 165.0108% 136.3589%
E 0 % -EST- S 1 % 6272 & B 2050
NGINEER"S ESTIMATE T L GROUP INC - BILLINGS IVERSI E CONTRACTING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104030010 20000.000 UNIT 1.00000 20000.00 1.00000 20000.00 1.00000 20000.00
MISCELLANEOUS WORK
00%88%8?%29983 LUMP 85000.00000 85000.00 90000.00000 90000.00 149000.00000 149000.00
OO%EM%SEO%?%EWALK 221.000 SQYD 26.00000 5746.00 28.00000 6188.00 29.00000 6409.00
0040 202020370 330.800 LNFT 13.00000 4300.40 14.00000 4631.20 7.50000 2481.00
REMOVE CURB_AND GUTTER
0050 208010205 5000.000 UNIT 0.90000 4500.00 1.00000 5000.00 0.50000 2500.00
TEMPORARY EROSION CONTROL - CB
0060 210020170 100.000 MILE 15.00000 1500.00 5.00000 500.00 2.00000 200.00
TEST TRAILER-TRANSPORT ,SETUP
0070 401020049 6137.000 TON 35.00000 214795.00 28.00000 171836.00 35.50000 217863.50
PLANT MIX SURF GR S NV - 3/4 iN
OOEQDQR%E%OE?ﬁE 86.000 TON 142 .00000 12212.00 130.00000 11180.00 95.00000 8170.00
0090 402020092 330.200 TON 475.00000 156845.00 325.00000 107315.00 435.00000 143637.00
ASPHALT CEMENT PG 64-28
0188L61&?%E?88 47912.000 SQYD 2.00000 95824 .00 1.40000 67076.80 1.40000 67076.80
0110 608010020 223.400 SQYD 80.00000 17872.00 95.00000 21223.00 120.00000 26808.00
SIDEWALK-CONCRETE 4 IN
01%8N88§9%08§?ND|NG 30.600 SQYD 170.00000 5202.00 205.00000 6273.00 41.00000 1254.60
01%8Uﬁg%9%81%8MES 19.700 SQYD 500.00000 9850.00 445 .00000 8766.50 450.00000 8865.00
0140 609010200 330.800 LNFT 50.00000 16540.00 32.00000 10585.60 50.00000 16540.00
CURB_AND GUTTER-CONC
0150 618030005 00000.000 UNIT 1.00000 100000.00 0.86000 86000.00 0.25000 25000.00
TRAFFIC CONTROL DEVICES CB
0160 620010300 43.000 GAL 65.00000 2795.00 65.00000 2795.00 90.00000 3870.00
CURB_MARKING-YELLOW
0170 620011105 18.000 GAL 100.00000 1800.00 65.00000 1170.00 110.00000 1980.00
WORDS AND_SYMBOLS-WHITE PAINT
0180 620011260 11.000 GAL 300.00000 3300.00 255.00000 2805.00 275.00000 3025.00
WORDS/SYMBOLS-WHITE EPOXY
0190 620013000 178.000 GAL 25.00000 4450.00 27.00000 4806.00 30.00000 5340.00
STRIPING-WHITE PAINT
0200 620013960 112.000 GAL 65.00000 7280.00 59.00000 6608.00 62.00000 6944 .00
STRIPING-WHITE EPOXY
0210 620014000 130.000 GAL 25.00000 3250.00 27.00000 3510.00 30.00000 3900.00
STRIPING-YELLOW PAINT
0220 620014960 74.000 GAL 65.00000 4810.00 59.00000 4366.00 62.00000 4588.00
STRIPING-YELLOW EPOXY
0230 620017000 2.900 MILE 1200.00000 3480.00 1050.00000 3045.00 1000.00000 2900.00
TEMPORARY PAVEMENT MARKINGS

CONTRACT TOTALS | $ 781,351.40] $ 645,680.10] $ 728,351.90




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE_:_11/14/06 PAGE : 010-2

CALL ORDER: 010 CONTRA ID: 05B06 COUNTIES: Musselshell LETTING DATE: 11/02/06 9:00 AM DISTRICT: 5 CONTRACT TIME: 90 WORKING DAYS

PROJECT(S): (5180754000) NH 0002(754) 7 MAIN ST & 1ST AVE - ROUNDUP

7
EENTURY)COMPANIES INC ) ¢ )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0010 104030010 20000.000 UNIT 1.00000 20000.00
MISCELLANEOUS WORK

0020 109200005 LUMP 175000.00000 175000.00
MOBILI1ZATION

0030 202020354 221.000 SQYD 25.00000 5525.00
REMOVE SI1DEWALK

0040 202020370 330.800 LNFT 15.00000 4962.00
REMOVE CURB AND GUTTER

0050 208010205 5000.000 UNIT 1.50000 7500.00
TEMPORARY EROSION CONTROL - CB

0060 210020170 100.000 MILE 10.00000 1000.00
TEST TRAILER-TRANSPORT ,SETUP

0070 401020049 6137.000 TON 57.00000 349809.00
PLANT MIX_SURF GR S NV - 374 1IN

0080 401020300 86.000 TON 150.00000 12900.00
HYDRATED LIME

0090 402020092 330.200 TON 475.00000 156845.00
ASPHALT CEMENT PG 64-28

0100 411010000 47912 .000 SQYD 2.75000 131758.00
COLD MILLING

0110 608010020 223.400 SQYD 75.00000 16755.00
SIDEWALK-CONCRETE 4 1IN

0120 608010055 30.600 SQYD 600.00000 18360.00
CONCRETE GRINDING

0130 608010125 19.700 SQYD 650.00000 12805.00
TRUNCATED DOMES

0140 609010200 330.800 LNFT 35.00000 11578.00
CURB AND GUTTER-CONC

0150 618030005 100000.000 UNIT 1.00000 100000.00
TRAFFIC CONTROL DEVICES CB

0160 620010300 43.000 GAL 100.00000 4300.00
CURB_MARKING-YELLOW

0170 620011105 18.000 GAL 150.00000 2700.00
WORDS AND_SYMBOLS-WHITE PAINT

0180 620011260 11.000 GAL 325.00000 3575.00
WORDS/SYMBOLS-WHITE EPOXY

0190 620013000 78.000 GAL 35.00000 6230.00
STRIPING-WHITE PAINT

0200 620013960 112.000 GAL 85.00000 9520.00
STRIPING-WHITE EPOXY

0210 620014000 130.000 GAL 35.00000 4550.00
STRIPING-YELLOW PAINT

0220 620014960 74.000 GAL 85.00000 6290.00
STRIPING-YELLOW EPOXY

0230 620017000 2.900 MILE 1200.00000 3480.00
TEMPORARY PAVEMENT MARKINGS

CONTRACT TOTALS

1,065,442.00]




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS _ DATE_: 11/14/06 PAGE : 011-1
CALL ORDER: 011_ CONTRACT ID: 01B0O6_ COUNTIES: Beaverhead, Gallatin LETTING DATE: 11/02/06 9:00 AM DISTRICT: 2
CONTRACT TIME: 75 WORKING DAYS PROJECT(S) : (4714746000) HSIP 0002(746) / 2000-D2-GUARDRAIL
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID ST
0 -EST- ENGINEER™S ESTIMATE 667,425.16 87.2329% 100.0000%
1 6011 EDWARD_T COPPS CONSTRUCTION 765,107.05 100.0000% 114.6356%
2 2294 TAMIETTI CONSTRUCTION CO INC 883,633.84 115.4915% 132.3944%
E 0 % -EST- E 1 % 6011 { 2 } 2294
NGINEER"S ESTIMATE DWARD T COPPS CONSTRUCTION AMIETTT CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
MISCELLANEQUS WORK
0020 104325000 LUMP 70000.00000 70000.00 96000.00000 96000.00 110000.00000 110000.00
CROSSOVER — CONST MAINTAIN
00%88%8?%29?88 LUMP 130000.00000 130000.00 98800.00000 98800.00 162000.00000 162000.00
0040 203300000 532.000 M3 40.00000 21280.00 90.00000 47880.00 100.00000 53200.00
EMBANKMENT IN PLACE
0050 301270000 114.000 M3 50.00000 5700.00 37.00000 4218.00 110.00000 12540.00
CRUSHED AGGREGATE COURSE
0088V2814499%g 1 4863.000 M2 2.00000 9726.00 2.00000 9726.00 2.50000 12157.50
0070 401040500 373.000 MT 150.00000 55950.00 147 .50000 55017.50 150.00000 55950.00
PLANT MIX GR D - COMMERCIAL
0080 402225000 8.900 MT 525.00000 4672.50 800.00000 7120.00 750.00000 6675.00
EMULSIFIED ASPHALT CRS-2P
0088L61ﬁ?88?88 1583.000 M2 6.50000 10289.50 7.00000 11081.00 6.00000 9498.00
OlBBEgE%%7BE%g 1046.100 M2 16.00000 16737.60 52_.50000 54920.25 19.00000 19875.90
0110_552210000 1058.400 M2 25.00000 26460.00 13.50000 14288.40 25.00000 26460.00
WATERPROOF MEMBRANE
0120 552401000 34.140 M 94 .00000 3209.16 46.00000 1570.44 900.00000 30726.00
JOINT_SEALS-SILICON
0130 557430000 359.050 M 215.00000 77195.75 395.00000 141824.75 341.00000 122436.05
REV_BRIDGE RAIL-CONC BARRIER
OléﬂEg?Qé?EQOWALL 55.300 M2 550.00000 30415.00 330.00000 18249.00 900.00000 49770.00
0150 603004500 26.000 M 140.00000 3640.00 48.00000 1248.00 140.00000 3640.00
DRAINAGE PIPE 450 MM
0188A88682980gTEEL 415.290 M 63.00000 26163.27 70.00000 29070.30 70.00000 29070.30
0170 606000050 163.830 M 110.00000 18021.30 135.00000 22117.05 135.00000 22117.05
GUARD RAIL-STEEL/2.1 M POSTS
0180 606015000 34.290 M 140.00000 4800.60 155.00000 5314.95 150.00000 5143.50
GUARD RAIL-STL INT RDWY TERM_ SECT
0190 606110000 1.000 EACH 1900.00000 1900.00 2480.00000 2480.00 2500.00000 2500.00
GUARD RAIL-STL/BR APPR-TY 1
0200 606130000 6.000 EACH 2100.00000 12600.00 2800.00000 16800.00 2650.00000 15900.00
GUARD RAIL-STL/BR APPR-TY 3
0210 606190000 1.000 EACH 500.00000 500.00 595.00000 595.00 595.00000 595.00
ONE-WAY DEPART TERM SECTION
0220 606250000 6.000 EACH 2500.00000 15000.00 3000.00000 18000.00 3200.00000 19200.00
GUARD RAIL-OPTIONAL TERM SECT
0230 606800000 341.130 M 7.50000 2558.48 7.00000 2387.91 8.00000 2729.04
REMOVE_GUARD RAIL
0240 607205000 20.200 M 10.00000 202.00 40.00000 808.00 40.00000 808.00
FARM FENCE-TYPE FSW
0250 607211000 4_000 EACH 200.00000 800.00 100.00000 400.00 130.00000 520.00
FARM EENCE-PANEL/SINGLE FW
0260 607300200 4.800 M 40.00000 192.00 40.00000 192.00 90.00000 432.00
FARM GATE-WIRE-TYPE G-2
0270 607400000 25.000 M 6.00000 150.00 27.00000 675.00 25.00000 625.00
FENCE-TEMPORARY
02%8A861ﬁ90000 1.000 EACH 60.00000 60.00 160.00000 160.00 100.00000 100.00
02%8Pg69800000 95.000 M3 35.00000 3325.00 45.00000 4275.00 40.00000 3800.00
0300 610405010 500.000 UNIT 1.00000 500.00 1.00000 500.00 1.00000 500.00
NOXI10US WEED CONTROL
0310 613030000 25.000 M3 60.00000 1500.00 60.00000 1500.00 85.00000 2125.00
RIPRAP-CLASS 3 RANDOM
0320 618010000 25000.000 UNIT 1.00000 25000.00 1.00000 25000.00 0.90000 22500.00
TRAFFIC CONTROL-DEVICES CB
0330 618021000 2.000 EACH 15000.00000 30000.00 10000.00000 20000.00 13000.00000 26000.00
TRAFFIC CONTROL-CROSSOVER




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS _ : 11/14/06 PAGE : 011-2

CALL ORDER: 011_CONTRACT 1D- O01BO6 _ _COUNTIES; Beaverhea " IIatln LETTING DATE: 11/02/06 9:00 AM DISTRICT

CONTRACT TIME:= 75 WORKING DAYS ~PROJECT(S) : (4714746000) P 0002(746) / 2000-D2-GUARDRAIL

o feed-5°2% Cowndo 1 OB T
NGINEE "S ESTIMATE DWARD COPPS CONSTRUCTION AMIETTT CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

0340 618022000 2.600 KM 10000.00000 26000.00 4000.00000 10400.00 4500.00000 11700.00
TRAEFIC _CONTROL-TWO WAY TRAF

0350 619033000 1.620 M2 300.00000 486.00 250.00000 405.00 250.00000 405.00
SIGNS-SHEET ALUM REFL SHT 1

0360 619034000 2.970 M2 300.00000 891.00 250.00000 742.50 250.00000 742.50
SIGNS-SHEET ALUM REFL SHT 111

0370 619120000 18.600 KG 10.00000 186.00 15.00000 279.00 15.00000 279.00
POSTS-STEEL U SIGN

0380 619234000 30.200 M 35.00000 1057.00 15.00000 453.00 40.00000 1208.00
POLES-TRD TMBR-BARN 100 MM

0388M8%g7g?88g 9.000 EACH 45.00000 405.00 50.00000 450.00 50.00000 450.00

0400 620010000 237.000 L 14.00000 3318.00 18.00000 4266.00 17.00000 4029.00
STRIPING-WHITE PAINT

0410 620020000 151.000 L 14.00000 2114.00 18.00000 2718.00 17.00000 2567.00
STRIPING-YELLOW PAINT

0420 620110000 315.000 L 28.00000 8820.00 45.00000 14175.00 44 .00000 13860.00
STRIPING-WHITE EPOXY

0430 620120000 200.000 L 28.00000 5600.00 45.00000 9000.00 44 .00000 8800.00
STRIPING-YELLOW EPOXY

CONTRACT TOTALS | $ 667,425.16] $ 765,107.05] $ 883,633.84




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 11/14/06 PAGE : 013-1
CALL ORD 013 CONTRA ID: 05306 COUNTIES: Flathead LETTING DATE: 11/02/06 9:00 AM DISTRICT: 1 CONTRACT TIME: 20 WORKING DAYS
PROJECT(S) (5003134000) HSIP 1-2(134)123 7/ 2001-ACCESS CONTROL-KAL-NE
VENDOR RANKIN TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW B T
0 -EST- ENGINEER"S ESTIMATE 140,714 .40 129.3459% 100.0000%
1 4358 J T L GROUP INC - KALISPELL 108,789.26 100-0000% ~77-3121%
2 2097 SCHELLINGER CONST CO INC 186,158.20 171.1182% 132.2951%
E 0 % -EST- S 1 % 4358 g & 2097
NGINEER"S ESTIMATE T L GROUP INC - KALISPELL CHELLI GER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 2000.000 UNIT 1.00000 2000.00 1.00000 2000.00 1.00000 2000.00
MISCELLANEQUS WORK
00%88%8?%29988 LUMP 23500.00000 23500.00 19220.55000 19220.55 35000.00000 35000.00
00%8M%8%288880 23.600 M 55.00000 1298.00 37.31000 880.52 50.00000 1180.00
0040 202230000 75.800 M 50.00000 3790.00 17.42000 1320.44 45.00000 3411.00
REMOVE CURB AND GUTTER
0050 203120000 138.000 M3 55.00000 7590.00 18.39000 2537.82 50.00000 6900.00
EXCAVATION-STREET
0060 301270000 100.000 M3 60.00000 6000.00 61.20000 6120.00 70.00000 7000.00
CRUSHED AGGREGATE COURSE
0070 401040500 76.000 MT 125.00000 9500.00 92.23000 7009.48 87.00000 6612.00
PLANT MIX GR D - COMMERCIAL
0080 608100000 81.800 M2 95.00000 7771.00 46.03000 3765.25 110.00000 8998.00
SIDEWALK-CONCRETE 100 MM
0090 608150000 77.000 M2 105.00000 8085.00 54._.48000 4194 .96 140.00000 10780.00
SIDEWALK-CONCRETE 150 MM
0188N888T80%88 MM 266.700 M2 80.00000 21336.00 46.66000 12444 22 80.00000 21336.00
0110 609000000 75.800 M 100.00000 7580.00 69.60000 5275.68 105.00000 7959.00
CURB AND GUTTER-CONCRETE
0120 _609100000 207.100 M 60.00000 12426.00 35.18000 7285.78 75.00000 15532.50
CURB-CONCRETE MEDIAN TYPE A
0130 617800200 LUMP 8000.00000 8000.00 15617 .64000 15617.64 18500.00000 18500.00
REMOVE AND RESET MISC ITEMS
OngAE%?gzggNTROL LUMP 10000.00000 10000.00 1884.72000 1884.72 25000.00000 25000.00
0150 619023000 3.060 M2 300.00000 918.00 534.00000 1634.04 250.00000 765.00
SIGNS-SHEET ALUM INCR-SHT I
0160 619034000 3.390 M2 280.00000 949_20 549.71000 1863.52 250.00000 847 .50
SIGNS-SHEET ALUM REFL SHT 111
0170 619110000 46.500 KG 12.00000 558.00 21.99000 1022.54 10.00000 465.00
POSTS-TUBULAR STEEL
0180 619130000 72.600 KG 13.00000 943.80 20.42000 1482.49 12.00000 871.20
POSTS-STEEL STRUCTURAL SIGN
0190 619140000 87.100 KG 14.00000 1219.40 18.85000 1641.84 10.00000 871.00
POSTS-TUBULAR STEEL-SQ-PERF
0200 619303000 2.000 EACH 750.00000 1500.00 2041.78000 4083.56 950.00000 1900.00
FRANG SIGN POST BKWY S100X11
0210 619337000 1.000 EACH 750.00000 750.00 2041.78000 2041.78 850.00000 850.00
FRANG SIGN POST BKWY 89 MM RD
0220 619355000 1.000 EACH 450.00000 450.00 1570.60000 1570.60 500.00000 500.00
SQ TBLR SLIP BASE BKWY 76 MM
02%EM8%87g?8Ng 4.000 EACH 50.00000 200.00 78.53000 314.12 40.00000 160.00
0240 619702000 1.000 EACH 160.00000 160.00 549.71000 549.71 125.00000 125.00
REMOVE SIGNS-GUIDE
0250 620045000 29.000 L 90.00000 2610.00 63.28000 1835.12 126.00000 3654 .00
YELLOW CURB MARKING EPOXY
0260 620110000 8.000 L 160.00000 1280.00 126.56000 1012.48 552.00000 4416.00
STRIPING-WHITE EPOXY
0270621412000 1.000 EACH 300.00000 300.00 180.40000 180.40 525.00000 525.00
ADJUST VALVE BOXES

CONTRACT TOTALS | $ 140,714 .40] $ 108,789.26] $ 186,158.20




